
KCA UNIVERSITY

P.O Box 56808-00200

NAIROBI
 

TENDER No. KCAU/CCTV/001/2022 

TENDER DOCUMENT  
FOR 

SUPPLY, DELIVERY, INSTALLATION, TESTING AND 
COMMISSIONING 

OF 

 CCTV SURVEILLANCE SYSTEM AT KCA 

UNIVERSITY-MAIN CAMPUS  



 

TABLE OF CONTENTS 

 

INVITATION TOTENDER ...................................................................................................................................... ii 

SECTION A - INSTRUCTIONSTOTENDERERS ......................................................................................A1-A18 
SECTION B -TENDER DATASHEETS (TDS) ...........................................................................................B1-B4

SECTION C - EVALUATION AND QUALIFICATION CRITERIA ...........................................................C1-12

 
SECTION D –TENDERING FORMS...........................................................................................................D1-D38
 
 SECTION E – SPECIAL CONDITION OF THE CONTACT ....................................................................E1-E63
 
 SECTION F – GENERAL SPECIFICATIONS OF MARTERIAL OF WORKS ........................................F1-F20
 
SECTION G– BILLS OF QUANTITIES ........................................................................................................G1-G26
 
SECTION H – CONTRACT FORMS ..........................................................................................................H1-H11

i



iii 

 

 

 

INVITATION TO TENDER 
 

FROM: KCA UNIVERSITY   P. O. Box 56808-00200 Nairobi
 

SUBJECT: TENDER DOCUMENT FOR SUPPLY AND INSTALLATION OF CCTV SURVEILLANCE 

SYSTEM AT KCA UNIVERSITY-MAIN CAMPUS 
  TENDER NO: KCAU/CCTV/001/2022 

 
1. The KCA university  invites sealed tenders for the Supply, delivery, Installation, Testing &

Commissioning of CCTV installation at the Main KCA University Campus, Ruaraka-Nairobi

2. Tendering will be conducted under open competitive method National using a standardized tender
document. Tendering is open to all qualified and interested Tenderers.

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents
during office hours 0900 to 1500 hours at the address given below.

4. A complete set of tender documents may be obtained free of charge by interested tenders
electronically from the KCA University Website www. https://www.kcau.ac.ke

5. Tenderers who download the tender document must forward their particulars immediately to
rmutia@kcau.ac.ke  to facilitate any further clarification or addendum.

6. Tenders quoted shall be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for
120 days from the date of opening of tenders.

7. All Tenders must be accompanied by a tender Security of KES: 100,000.00

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted.

9. Completed tenders must be delivered to the address below on or before 12:00 noon on 28th

September 2022. Electronic Tenders will not be permitted.

10. Tenders will be opened immediately after the deadline date and time specified above or any deadline
date and times specified later. Tenders will be publicly opened in the presence of the Tenderers' 
designated representatives who choose to attend at the address below.

11. Late tenders will be rejected.

12. The addresses referred to above are:

 
A. Address for obtaining further information and for purchasing tender documents 

(1) Name of Procuring Entity: KCA UNIVERSITY  

(2) Physical address; PROCUREMENT OFFICE SITUATED AT KCA UNIVERSITY MAIN 
CAMPUS, RUARAKA, NAIROBI 

(3) Postal Address: P. o. BOX 56808-00200 Nairobi 

(4) Email address: rmutia@kcau.ac.ke 
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B. Address for Submission of Tenders. 

(1) Name of Procuring Entity: KCA UNIVERSITY  

(2) Physical address for hand Courier Delivery to THE PROCUREMENT MANAGER, KCA 
UNIVERSITY, RUARAKA, NAIROBI 

(3) Postal Address: P. o. BOX 56808-00200 Nairobi 

(4) Email address: rmutia@kcau.ac.ke 

 
The Original and Copy of the tender should be sealed in a single outer envelope,  

clearly marked: - TENDER NO: KCAU/SEC/001/2002 
FOR SUPPLY AND INSTALLATION OF CCTV SURVEILLANCE SYSTEM AT KCA UNIVERSITY-MAIN 

CAMPUS 

Address for Opening of Tenders. 

(5) Name of Procuring Entity: KCA UNIVERSITY  

(6) Physical address; PROCUREMENT OFFICE SITUATED AT KCA UNIVERSITY MAIN 
CAMPUS, RUARAKA, NAIROBI 

(7) Postal Address: P. o. BOX 56808-00200 NAIROBI. 

(8) Email address: rmutia@kcau.ac.ke 
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SECTION A: INSTRUCTIONS 

TO TENDERERS 

A GENERAL PROVISIONS 

1.1 Scope of tender 

1.2 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents. The name, identification, and number of lots 
(contracts) of this Tender Document are specified in the TDS. 

1.3 Throughout this tendering document: 
a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including 

if specified in the TDS, distributed or received through the electronic-procurement system used 
by the Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 
c) “Day” means a calendar day, unless otherwise specified as “Business Day”. A Business Day is 

any day that is an official working day of the Procuring Entity. It excludes official public 
holidays. 

2.1 Fraud and corruption 

2.2 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 
person shall include a declaration that the person shall not engage in any corrupt or fraudulent 
practice and a declaration that the person or his or her sub-contractors are not debarred from 
participating in public procurement proceedings. 

2.3 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect, 
Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

2.4 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to 
inspect all accounts, records and other documents relating to any initial selection process, pre-
qualification process, tender submission, proposal submission, and contract performance (in the case 
of award), and to have them audited by auditors appointed by the Procuring Entity. 

2.5 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the 
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage 
from having provided consulting services related to this tender. To that end, the Procuring Entity 
shall indicate in the Data Sheet and make available to all the firms together with this tender 
document all in formation that would in that respect give such firm any unfair competitive 
advantage over competing firms. 

3.1 Eligible tenderers 

3.2 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to 
ITT 3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under 
an existing agree mentor with the intent to enter in to such an agreement supported by a letter of 
intent. In the case of a joint venture, all members shall be jointly and severally liable for the execution 
of the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative 
who shall have the authority to conduct all business for and on behalf of any and all the members of 
the JV during the tendering process and, in the event the JV is awarded the Contract, during contract 
execution. Members of a joint venture may not also make an individual tender, be a subcontractor 
in a separate tender or be part of another joint venture for the purposes of the same Tender. The 
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maximum number of JV members shall be specified in the TDS. 

3.3 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 
Parent, Brother or Sister of a Spouse, their business associates or agents and 
firms/organizations in which they have a substantial or controlling interest shall not be 
eligible to tender or be awarded a contract. Public Officers are also not allowed to participate 
in any procurement proceedings. 

 
3.4 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 

be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 
tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

b) Receives or has received any indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that puts 
it in a position to influence the tender of another tenderer, or influence the decisions of the 
Procuring Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 
consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 
to consulting services for the preparation or implementation of the contract specified in this 
Tender Document; 

h) Has a close business or personal relationship with senior management or professional staff of 
the Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or 
specifications of the Contract, and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the 
conflicts stemming from such relationship has been resolved in a manner acceptable to 
the Procuring Entity throughout the tendering process and execution of the Contract. 

3.5 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer 
that is proven to have been involved in any of these practices shall be automatically disqualified 

3.6 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other 
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 
involved. Members of a joint venture may not also make an individual tender, be a sub-contractor 
in a separate tender or be part of another joint venture for the purposes of the same Tender. A firm 
that is not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

3.7 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. 
A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates in conformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 
association) and its registration documents, as the case may be. This criterion also shall apply to the 
determination of the nationality of proposed sub-contractors or sub-consultants for any part of the 
Contract including related Services. 

3.8 A Tenderer that has been debarred from participating in public procurement shall be ineligible to 
tender or be awarded a contract. The list of debarred firms and individuals is available from the 
website of PPRA www.ppra.go.ke. 

3.9 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender 
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and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following 
conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from 
any public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to any 
commercial enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.10 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) By an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 
contracting of works or services from that country, or any payments to any country, person, 
or entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the 
Procuring Entity, as the Procuring Entity shall reasonably request. 

3.11 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 
supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign 
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign 
tenderers not meeting this criterion will be automatically disqualified. Information required to 
enable the Procuring Entity determine if this condition is met shall be provided for this purpose in 
“SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.12 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is 
registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not 
subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding 
provisional sums. JVs are considered as foreign tenderers if the individual member firms registered 
in Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to 
foreign firms more than 10 percent of the contract price, excluding provisional sums. 

3.13 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registered with the National Construction Authority and be issued with a Registration Certificate 
before they can undertake any construction works in Kenya. Registration shall not be a condition for 
tender, but it shall be a condition of contract award and signature. A selected tenderer shall be given 
opportunity to register before such award and signature of contract. Application for registration 
with National Construction Authority may be accessed from the website www.nca.go.ke. 

3.14 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 
which may prevent, distort or lessen competition in provision of services are prohibited unless they 
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 
required to seek for exemption from the Competition Authority. Exemption shall not be a condition 
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 
opportunity to seek such exemption as a condition of award and signature of contract. Application 
for exemption from the Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke. 

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 
obligations by producing valid tax compliance certificate or tax exemption certificate issued by the 
Kenya Revenue Authority. 

4.1 Eligible goods, equipment, and services 

4.2 Goods, equipment and services to be supplied under the Contract may have their origin in any 
country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be 
required to provide evidence of the origin of Goods, equipment and services. 

4.3 Any goods, works and production processes with characteristics that have been declared by the 
relevant national environmental protection agency or by other competent authority as harmful to 
human beings and to the environment shall not be eligible for procurement. 
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5.1 Tenderer's responsibilities 

5.2 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, 
and the Procuring Entity will in no case be responsible or liable for those costs. 

5.3 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the Site of the Works and its surroundings and obtain all information that may be necessary 
for preparing the tender and entering into a contract for construction of the Works. The costs of 
visiting the Site shall beat the tenderer's own expense. 

5.4 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity 
to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 
Procuring Entity again stall liability arising from death or personal injury, loss of or damage to 
property, and any other losses and expenses incurred as a result of the examination and inspection. 

5.5 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.1 Sections of Tender Document 
 
6.2 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 

and which should be read in conjunction with any Addenda issued in accordance with ITT 10. 
 
PART 1: Tendering Procedures  
Section I – Instructions to Tenderers  
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification 
Criteria Section IV – Tendering Forms 

PART 2: Works' 
Requirements Section V - 
Bills of Quantities Section VI - 
Specifications Section VII - 
Drawings 

PART 3: Conditions of Contract and Contract Forms 
Section VIII - General Conditions (GCC)  
Section IX - Special Conditions of Contract  
Section X- Contract Forms 
 

6.3 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 
Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document 
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the 
Procuring Entity shall prevail. 
 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Document and to furnish with its Tender all information and documentation as is required by the 
Tender document. 
 

7.1 Clarification of Tender Document, Site Visit, Pre-tender Meeting 
 

7.2 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in 
writing to any request for clarification, provided that such request is received no later than the 
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period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity 
shall forward copies of its response to all tenderers who have acquired the Tender documents in 
accordance with ITT 7.4, including a description of the inquiry but without identifying its source. If 
so specified in the TDS, the Procuring Entity shall also promptly publish its response at the web 
page identified in the TDS. Should the clarification result in changes to the essential elements of the 
Tender Documents, the Procuring Entity shall amend the Tender Documents following the 
procedure under ITT 8 and ITT 22.2. 

 
7.3 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the site(s) of the required contracts and obtain all information that may be necessary for 
preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The 
Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting 
will be held, when and where. The Tenderer's designated representative is invited to attend a pre-
arranged site visit and a pre-tender meeting, as the case may be. The purpose of the site visit and the 
pre-tender meeting will be to clarify issues and to answer questions on any matter that may be raised 
at that stage. 

  
7.4 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 

than the period specified in the TDS before the meeting. 
 

7.5 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the 
text of the questions asked by Tenderers and the responses given, together with any responses 
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the 
Tender Documents. Minutes shall not identify the source of the questions asked. 

7.6 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-
arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. Any 
modification to the Tender Documents that may become necessary as a result of the pre-arranged 
site visit and those of the pre-tender meeting shall be made by the Procuring Entity exclusively 
through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender 
meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting will not be a cause 
for disqualification of a Tenderer. 

8.1 Amendment of Tender Documents 

8.2 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 
Tender Documents by issuing addenda. 

8.3 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing 
to all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity 
shall also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 
7.5. 

8.4 To give Tenderers reasonable time in which to take an addendum into account in preparing their 
Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, pursuant 
to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and 
the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or 
outcome of the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 
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tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents 
and printed literature that are part of the Tender may be in another language provided they are 
accompanied by an accurate and notarized translation of the relevant passages into the English 
Language, in which case, for purposes of interpretation of the Tender, such translation shall govern. 

 

11.1 Documents Comprising the Tender 

11.2 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 
qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.3 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 

Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a 
Joint Venture Agreement in the event of a successful Tender shall be signed by all members and 
submitted with the Tender, together with a copy of the proposed JV Agreement. Change of 
membership and conditions of the JV prior to contract signature will render the tender liable for 
disqualification. 

12.0  Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any 
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All 
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically 
serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 
paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be 
included in the TDS, and the method of evaluating different alternative times for completion will 
be described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 
requirements of the Tender Documents must first price the Procuring Entity's design as described in 
the Tender Documents and shall further provide all information necessary for a complete evaluation 
of the alternative by the Procuring Entity, including drawings, design calculations, technical 
specifications, breakdown of prices, and proposed construction methodology and other relevant 
details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming 
to the basic technical requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 
specified parts of the Works, and such parts will be identified in the TDS, as will the method for 
their evaluating, and described in Section VII, Works' Requirements. 
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14.1 Tender Prices and Discounts 

14.2 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of 
Tender and in the Billof Quantities shall conform to the requirements specified below. 

14.3 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates 
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. 
An item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, 
and provided that the Tender is determined substantially responsive notwithstanding this omission, 
the average price of the item quoted by substantially responsive Tenderers will be added to the 
Tender price and the equivalent total cost of the Tender so determined will be used for price 
comparison. 

14.4 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of 
the Tender, including any discounts offered. 

14.5 The Tenderer shall quote any discounts and the methodology for their application in the Form of 
Tender, in accordance with ITT 12.1. 

14.6 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 
adjustment during the performance of the Contract in accordance with the provisions of the 
Conditions of Contract, except in cases where the contract is subject to fluctuations and adjustments, 
not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for the price 
adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the 
Tenderer to justify its proposed indices and weightings. 

14.7 Where tenders are being invited for individual lots (contracts)or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 
specify in their Tender the price reductions applicable to each package, or alternatively, to individual 
Contracts within the package. Discounts shall be submitted in accordance with ITT 14.4, provided 
the Tenders for all lots (contracts) are opened at the same time. 

14.8 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the 
rates and prices and the total Tender Price submitted by the Tenderer. 

15.1 Currencies of Tender and Payment 

15.2 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.3 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by 
the Tenderer in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied 

from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in 
the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding 
Provisional Sums), needed by the Tenderer for the payment of such foreign currency 
requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and 
the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to 
Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the 
date 30 days prior to the actual date of tender opening. Such exchange rate shall apply for all 
foreign payments under the Contract. 

15.4 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, 
their local and foreign currency requirements, and to substantiate that the amounts included in the 
unit rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are 
reasonable, in which case a detailed breakdown of the foreign currency requirements shall be 
provided by Tenderers. 
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16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient 
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and 
the completion time. 

 

17.1 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.2 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 
Tenderer's eligibility in accordance with ITT 4. 

17.3 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 
perform the Contract the Tenderer shall provide the information requested in the corresponding 
information sheets included in Section IV, Tender Forms. 

17.4 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al tenderers, 
individually or in joint ventures, applying for eligibility for national preference shall supply all 
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.5 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 
details of ownership, as shall be required to determine whether, according to the classification 
established by the Procuring Entity, a particular contractor or group of contractors qualifies for a 
margin of preference. Further the information will enable the Procuring Entity identify any actual or 
potential conflict of interest in relation to the procurement and/or contract management processes, 
or a possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in 
relation to the procurement process or contract management. 

17.6 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality 
which a tenderer may have. There can be no circumstances in which it would be justified for a 
tenderer to keep information relating to its ownership and control confidential where it is tendering 
to undertake public sector work and receive public sector funds. Thus, confidentiality will not be 
accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to 
provide required information on its ownership and control. 

17.7 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to owner ship and control which in formation on any 
changes to the information which was provided by the tenderer under ITT 6.4. The obligations to 
require this information shall continue for the duration of the procurement process and contract 
performance and after completion of the contract, if any change to the information previously 
provided may reveal a conflict of interest in relation to the award or management of the contract. 

17.8 All information provided by the tenderer pursuant to these requirements must be complete, current 
and accurate as at the date of provision to the Procuring Entity. In submitting the information 
required pursuant to these requirements, the Tenderer shall warrant that the information submitted 
is complete, current and accurate as at the date of submission to the Procuring Entity. 

17.9 If a tenderer fails to submit the information required by these requirements, its tender will be 
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a 
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the 
tender will be rejected. 

17.10 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 
Entity (whether through its own enquiries, through notification by the public or otherwise), shows 
any conflict of interest which could materially and improperly benefit the tenderer in relation to the 
procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement 
process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as in 
depending the outcome of (iii), 
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iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of 
whether the tenderer or any other person shave committed any criminal offence. 

17.11 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or 
out-of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will 
ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any 
such act was not material, or was due to genuine error which was not attributable to the intentional 
act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 
Entity in accordance with ITT 22). At ender valid for a shorter period shall be rejected by the 
Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 
Entity may 
requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshallbem
adein writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended 
for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse 
the request without forfeiting its 
Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender. 

19.1 Tender Security 

19.2 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in 
Section IV, Tender Forms. 

19.3 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory 
Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of 
Kenya, from a reputable source, and an eligible country. 

 
19.4 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 

have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be 
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of 
extension if requested under ITT 18.2. 

19.5 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender 
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration 
shall be rejected by the Procuring Entity as non-responsive. 

19.6 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers 
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 
furnishing the Performance Security and any other documents required in the TDS. The Procuring 
Entity shall also promptly return the tender security to the tenderers where the procurement 
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to 
extend tender validity period. 

19.7 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 
successful Tenderer has signed the Contract and furnished the required Performance Security, and 
any other documents required in the TDS. 
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19.8 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents 
required in the TDS. 

19.9 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 
to debars the Tenderer from participating in public procurement as provided in the law. 

19.10 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all 
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.11 A tenderer shall not issue a tender security to guarantee itself. 

20.1 Format and Signing of Tender 

20.2 The Tenderer shall prepare one original of the documents comprising the Tender as described in 
ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 
13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the 
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any 
discrepancy between the origin a land the copies, the original shall prevail. 

20.3 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential 
to their business. This may include proprietary information, trade secrets, or commercial or 
financially sensitive information. 

20.4 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 
written confirmation as specified in the TDS and shall be attached to the Tender. The name and 
position held by each person signing the authorization must be typed or printed below the 
signature. All pages of the Tender where entries or amendments have been made shall be signed or 
initialed by the person signing the Tender. 

20.5 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of 
attorney signed by their legally authorized representatives. 

20.6 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 
person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.1 Sealing and Marking of Tenders 

21.2 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or 
in a single sealed container bearing the name and Reference number of the Tender, addressed to the 
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within 
the single envelope, package or container, the Tenderer shall place the following separate, sealed 
envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 
Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, 
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the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 
required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 
b) bear the name and address of the Tenderer; and 
c) bear the name and Reference number of the Tender. 

21.3 If an envelope or package or container is not sealed and marked as required, the Procuring Entity 
will assume no responsibility for the misplacement or premature opening of the Tender. Tenders 
misplaced or opened prematurely will not be accepted. 

22.1 Deadline for Submission of Tenders 

22.2 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 
than the date and time also specified in the TDS. When so specified in the TDS, tenderers shall have 
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically 
shall follow the electronic Tender submission procedures specified in the TDS. 

22.3 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations 
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject 
to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline 
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24.1 Withdrawal, Substitution, and Modification of Tenders 

24.2 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by sending a 
written notice, duly signed by an authorized representative, and shall include a copy of the 
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies). 
The corresponding substitution or modification of the Tender must accompany the respective 
written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices 
do not require copies), and in addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 22. 

24.3 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 
Tenderers. 

24.4 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer 
on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and 
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in 
the presence of Tenderers' designated representatives who chooses to attend. Any specific electronic 
Tender opening procedures required if electronic Tendering is permitted in accordance with ITT 
22.1, shall be as specified in the TDS. 
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25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall 
be permitted unless the corresponding withdrawal notice contains a valid authorization to request 
the withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but 
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding 
substitution notice contains a valid authorization to request the substitution and is read out at 
Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 
Tender. No Tender modification shall be permitted unless the corresponding modification notice 
contains a valid authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider 
appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 
shall be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities 
(to be decided on by the tender opening committee) are to be initialed by the members of the tender 
opening committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entitys’ hall neither discuss the merits of any Tender nor reject 
any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission 
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. 
A copy of the tender opening register shall be distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not 
be disclosed to Tenderers’ or any other persons not officially concerned with the Tender process 
until information on Intention to Award the Contract is transmitted to all Tenderers in accordance 
with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 
Contract award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a 
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it 
shall do so in writing. 
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27.1 Clarification of Tenders 

27.2 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in 
response to a request by the Procuring Entity shall not be considered. The Procuring Entity's request 
for clarification and the response shall be in writing. No change, including any voluntary increase 
or decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to 
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of 
the tenders, in accordance with ITT 31. 

27.3 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 
Entity's request for clarification, its Tender may be rejected. 

28.1 Deviations, Reservations, and Omissions 

28.2 During the evaluation of tenders, the following definitions apply: - 
a) “Deviation” is a departure from the requirements specified in the tender document; 
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 

the requirements specified in the tender document; and 
c) “Omission” is the failure to submit part or all of the information or documentation required in 

the Tender document. 

29.1 Determination of Responsiveness 

29.2 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 
the tender itself, as defined in ITT 11. 

29.3 A substantially responsive Tender is one that meets the requirements of the Tender document 
without material deviation, reservation, or omission. A material deviation, reservation, or omission 
is one that, if accepted, would: 

a) Affecting in any way substantial the scope, quality, or performance of the Works specified in the 
Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 
rights or the tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders. 

29.4 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 
ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without 
any material deviation, reservation or omission. 

29.5 If a tender is not substantially responsive to the requirements of the tender document, it shall be 
rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 
material deviation, reservation, or omission. 

30.1 Non-material Non-conformities 

30.2 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 

30.3 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 
tenderer submit the necessary information or documentation, within a reasonable period of time, to 
rectify non-material non- conformities in the tender related to documentation requirements. 
Requesting information or documentation on such non-conformities shall not be related to any 
aspect of the price of the tender. Failure of the tenderer to comply with the request may result in the 
rejection of its tender. 
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30.4 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-
material non-conformities related to the Tender Price. To this effect, the Tender Price shall be 
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 
component in the manner specified in the TDS. 

 

31.1 Arithmetical Errors 

31.2 The tender sum as submitted and read out during the tender opening shall be absolute and final and 
shall not be the subject of correction, adjustment or amendment in any way by any person or entity. 

 
31.3 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 

following basis: - 
a) Any error detected if considered a major deviation that affects the substance of the tender, shall 

lead to disqualification of the tender as non-responsive. 
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal 

and total bid price shall be considered as a major deviation that affects the substance of the 
tender and shall lead to disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.4 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a 
single currency as specified in the TDS. 

33.1 Margin of Preference and Reservations 

33.2 A margin of preference may be allowed only when the contract is open to international competitive 
tendering where foreign contractors are expected to participate in the tendering process and where 
the contract exceeds the value/threshold specified in the Regulations. 

33.3 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.4 Contracts procured on basis of international competitive tendering shall not be subject to 
reservations exclusive to specific groups as provided in ITT 33.4. 

33.5 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small 
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living 
with disability, as the case may be), and who are appropriately registered as such by the authority 
to be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically 
indicates that only businesses or firms belonging to the specified group are eligible to tender. No 
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in 
the Tender documents, the invitation to tender will be open to all interested tenderers. 

34.1 Nominated Subcontractors 

34.2 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the 
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the 
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements 
between the main contractor and the nominated subcontractor. 

34.3 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume 
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified 
for their parts of the Works. 

34.4 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 
unless their specialized parts of the Works were previously designated so by the Procuring Entity in 
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the TDS a scan be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in 
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be 
added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 
Lowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and 
contingencies, if any, but including Daywork items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 
currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 
Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be considered in Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one 
or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The 
methodology to determine the lowest evaluated tenderer or tenderers base done lot (contract) or 
based on a combination of lots (contracts), will be specified in Section III, Evaluation and 
Qualification Criteria. In the case of multiple lots or contracts, tenderer will be will be required to 
prepare the Eligibility and Qualification Criteria Form for each Lot. 

36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37.1 Abnormally low tenders and abnormally high tenders  

Abnormally Low Tenders 

37.2 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in 
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 
competition between Tenderers is compromised. 

37.3 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 
written clarifications from the Tenderer, including detailed price analyses of its Tender price in 
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 
risks and responsibilities and any other requirements of the Tender document. 

37.4 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, 
the Procuring Entity shall reject the Tender. 

Abnormally high tenders 

37.5 An abnormally high tender price is one where the tender price, in combination with other constituent 
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too 
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high a price for the contract compared with market prices or that genuine competition between 
Tenderers is compromised. 

37.6 In case of a nab normally high price, the Procuring Entity shall make a survey of the market prices, 
check if the estimated cost of the contract is correct and review the Tender Documents to check if the 
specifications, scope of work and conditions of contract are contributory to the abnormally high 
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for 
the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's 
budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally 
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract 
based on revised estimates, specifications, scope of work and conditions of contract, as the case 
may be. 

37.7 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 
Government Agencies to institute an investigation on the cause of the compromise, before 
retendering. 

38.1 Unbalanced and/ or front-loaded tenders 

38.2 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 
seriously unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide 
written clarifications. Clarifications may include detailed price analyses to demonstrate the 
consistency of the tender prices with the scope of works, proposed methodology, schedule and any 
other requirements of the Tender document. 

38.3 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 
Procuring Entity may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the expense of the 
Tenderer to a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 
much for undelivered works; 

d) reject the Tender, 

39.1 Qualifications of the tenderer 

39.2 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected 
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 
qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

39.3 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not 
take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent 
entities, affiliates, subcontractors (other than Specialized Sub-contractors if permitted in the Tender 
document), or any other firm(s) different from the Tenderer. 

39.4 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 
negative determination shall result in disqualification of the Tender, in which event the Procuring 
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next 
lowest evaluated price to make a similar determination of that Tenderer's qualifications to perform 
satisfactorily. 

40.1 Lowest evaluated tender 
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Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 
Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process 
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability 
to Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be 
promptly returned to the Tenderers. 

F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender. 

 

43.1 Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity 
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers 
which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 
addressed was unsuccessful, unless the price information in (c) above already reveals the 
reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 

44.1 Stand still Period 

44.2 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow 
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill 
Period shall not apply. 

44.3 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

45.1 Debriefing by The Procuring Entity 

45.2 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 
ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing 
on specific issues or concerns regarding their tender. The Procuring Entity shall provide the 
debriefing within five days of receipt of the request. 

45.3 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear 
its own costs of attending such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified 
in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill Period, the 
Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award 
shall request the successful tenderer to furnish the Performance Security within 21 days of the date 
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of the letter. 

 

47.1 Signing of Contract 

47.2 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon 
the parties meeting their respective statutory requirements, the Procuring Entity shall send the 
successful Tenderer the Contract Agreement. 

47.3 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 
date, and return it to the Procuring Entity. 

47.4 The written contract shall be entered into within the period specified in the notification of award 
and before expiry of the tender validity period. 

48.1 Performance Security 

48.2 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 
successful Tenderer shall furnish the Performance Security and, any other documents required in 
the TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the 
Performance Security and other Forms included in Section X, Contract Forms, or another form 
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in 
writing that a correspondent bank is not required. 

 

48.3 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may 
award the Contract to the Tenderer offering the next Best Evaluated Tender. 

48.4 Performance security shall not be required for contracts estimated to cost less than the amount 
specified in the Regulations. 

49.1 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the 
notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the 
selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening. 

 
50.0  Procurement related Complaint 

The procedures for making Procurement-related Complaints are as specified in the TDS. 
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SECTION B – TENDER DATA SHEET (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 
 

 

 

The reference number of the Invitation for Tenders is: TENDER NO:
KCAU/CCTV/001/2022

 
The Procuring Entity is: KCA UNIVERSITY 
The name of the Contract is: SUPPLY, DELIVER, INSTALLATION & TESTING OF

CCTV SURVEILLANCE SYSTEM AT KCA UNIVERSITY-MAIN CAMPUS
 

 
 

 N/A 
 

 

 

 NA 
 

 

  
 

  

 

Maximum number of members in the Joint Venture (JV) shall be: N/A  
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B. Contents of Tender Document 

ITT 

7.1 

(i) The Tenderer will submit any request for clarifications in writing at the Address; 

rmutia@kcau.ac.ke 

 

To reach the Procuring Entity not later than 12:00 noon 23rd September 2022 

 

(ii) The Procuring Entity shall publish its response at the website 

https://www.kcau.ac.ke/ 

ITT 

7.2 

(A) A pre-arranged pretender site visit shall not take place. 

(B) Pre-Tender meeting "shall not" take place. 

ITT 

7.3 
The Tenderer will submit any questions in writing, to reach the Procuring Entity not later 

than12:00 noon 28th September 2022 

ITT 

7.5 

N/A 

ITT 

9.1 

For Clarification of Tender purposes, for obtaining further information and for purchasing 

tender documents, the Procuring Entity's address is: 

(1) Name of Procuring Entity: KCA UNIVERSITY  

(2) Physical address for hand Courier Delivery to an office or Tender Box: Procurement 
office Situated at Procurement Office, KCA University, Main Campus Ruaraka Nairobi_ 

(3) Postal Address P.O. Box 56808-00200 Nairobi 

(4) Email address: rmutia@kcau.ac.ke 

I C. Preparation of Tenders 

ITT 

11.1 

(h) 

The Tenderer shall submit the following additional documents in its Tender: [list any 

additional document not already listed in ITT I I.I that must be submitted with the 

Tender. 

ITT 

13.1 

Alternative Tenders shall not be considered.  

ITT 

13.2 

Alternative times for completion shall not be permitted. 

ITT 

13.4 

Alternative technical solutions shall be permitted for the following parts of the Works: 

[If alternative technical solutions are permitted, the evaluation method will be as 

specified in Section III Evaluation and Qualification Criteria.} 

ITT 

14.5 

The prices quoted by the Tenderer shall be fixed 
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ITT 15.2 

(a) 

Foreign currency requirements are not allowed. 

ITT 18.1 The Tender validity period shall be 120 days from the date of tender opening. 

ITT 18.3 (a) The Number of days beyond the expiry of the initial tender validity period will be 

30 days. 

 

ITT 19.1 
The tender shall provide a Tender Security of KES. 100,000. must be 

provided in any of the following forms: a bank guarantee; a 

guarantee by an insurance company registered and licensed by the 

Insurance Regulatory Authority listed by the Authority; or 

guarantee by a deposit taking micro-finance institution  
 

ITT 20.1 
 

In addition to the original of the Tender, the number of copies is:2 (One original & One Copy)  
 

 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of:  

[insert the name and description of the documentation required to demonstrate the 

authority of the signatory to sign the Tender} 

D. Submission and Opening of Tenders 

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity's address is: 

(1) Name of Procuring Entity: KCA UNIVERSITY  

(2) Physical address: PROCUREMENT OFFICE SITUATED AT KCA 
UNIVERSITY MAIN CAMPUS, RUARAKA NAIROBI 

(3) Postal Address: P. o. BOX 56808-00200 Nairobi. 

(4) Email address: rmutia@kcau.ac.ke 

(5) Date and time for submission of Tenders 12.00 noon 28th September 2022 

(6) Tenders shall not be submitted electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for the Opening of 

Tenders Provided below: 

(7) Name of Procuring Entity: KCA UNIVERSITY  

 

(1) Physical address for the location of tender opening: Procurement Office in 

Main Campus, Ruaraka, on 28th September 2022 at 12.00pm 

  

ITT25.5I  The number of representatives of the Procuring Entity to sign is 2 _  

E. Evaluation, and Comparison of Tenders 

ITT 30.1 

 

ITT 32.3 

 

Prices shall be quoted in Kenya 

Currency. 

A margin of preference and/or reservation “shall not” 

apply  

app 
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ITT 32.5 The invitation to tender 
is Open  

 

ITT 33.2  
Price evaluation will be done for the completeness of the supply.  
The lowest Evaluated Bidders shall be awarded to supply all Item 

(Only one Bidder shall be awarded)  

. 

ITT 34.3 [Indicate NIA if not applicable} 

The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: 

For the above-designated parts of the Works that may require Specialized Subcontractors, 

the relevant qualifications of the proposed Specialized Subcontractors will be added to the 

qualifications of the Tenderer for the purpose of evaluation. 

ITT 35.2 

(d) 

Additional requirements apply. These are detailed in the evaluation criteria in Section 

III, Evaluation and Qualification Criteria. 

ITT 49.1 The procedures for making a Procurement-related Complaint are detailed in the "Notice 

of Intention to Award the Contract" herein and are also available from the KCA 

University   Website  https://www.kcau.ac.ke/or email -rmutia@kcau.ac.ke 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should 

submit its complaint following these procedures, in writing (by the quickest means 

available, that is either by hand delivery or email to: 

Procuring Entity: KCA University  

Email address: rmutia@kcau.ac.ke 

In summary, a Procurement-related Complaint may challenge any of the following 

(among others): 

(i) the terms of the Tender Documents; and 

(ii) the Procuring Entity's decision to award the contract. 
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SECTION C- EVALUATION AND 
QUALIFICATION CRITERIA 

1.1 GENERAL PROVISIONS 

1.2 monetary amount, Tenderers should indicate the Kenya Shilling equivalent 
using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - 
Exchange rate prevailing on the last day of the respective calendar year 
(in which the amounts for that year is to be converted) was originally 
established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract 
signature. 

(c) Exchange rates shall be taken from the publicly available source 
identified in the ITT 14.3. Any error in determining the exchange rates 
in the Tender may be corrected by the Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this 
Section to evaluate tenders and arrive at the Lowest Evaluated Tender. The 
tender that 

(i) meets the qualification criteria,  

(ii) Has been determined to be substantially responsive to the Tender 
Documents, and  

(iii) Is determined to have the Lowest Evaluated Tender price shall be 
selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR 

DETERMINATION OF RESPONSIVENESS Preliminary 

examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet 
in all respects the eligibility criteria and other mandatory requirements in the 
ITT, and that the tender is complete in all aspects in meeting the requirements 
provided for in the preliminary evaluation criteria outlined below. The 
Standard Tender Evaluation Report Document for Goods and Works for 
evaluating Tenders provides very clear guide on how to deal with review of 
these requirements. Tenders that do not pass the Preliminary Examination 
will be considered non- responsive and will not be considered further. 
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STAGE 1: PRELIMINARY EXAMINATION  

 
This stage of evaluation shall involve examination of the mandatory requirements as set out 
in the Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions 
as stated in the bid document. 

 
These conditions may include the following:  
1. Company Certificate of incorporation/registration. 

 
2. Current National Construction Authority Registration certificate (NCA 4 and above in 

security Installation Works); 
3. Provide current NCA annual practicing license. 
4. Current Class of Licenses with the Communication Authority of Kenya (C.A.K),  
5. Must Submit a Tender Security of Kshs. 100,000 valid for an additional thirty (30) days 

after the expiry of the tender validity period  
 

6. Must submit a written warranty of all equipment to be supplied.  
 

7. Fill and submit the Form of Tender in the format provided.  
8. Valid Tax Compliance Certificate. 
9. Must submit a duly filled-up Confidential Business 

Questionnaire in form thee at provided  
10. Fill and submit the Certificate of independent tender determination in the format 

provided  
11. Fill and submit the Self-declaration form that the 

person/tenderer is not debarred in the matter of the public 
procurement and asset disposal act 2015.  

12. Must fill and submit the Self-declaration form that the 
person/tenderer will not engage in any corrupt or fraudulent 
practice in the format provided. 

13. Must fill and submit the declaration and commitment to the 
code of ethics in the format provided. 

14. Must fill and submit the Price Schedule applicable 
in the format provided  

  

15. Fill and submit the Form of Tender Security (Demand 
Bank in the format provided  

16. Must submit a manufacturer’s authorization of the intended 
Hardware authorizing them to sell and service in the format 
provided  

  
17. The required number of copies of the Bid have been submitted, and all required documents 

 
and information have been submitted as stipulated in the tender, 
advertisement/Invitation letter.   

18. Proof of authorization shall be furnished in the form of a written power of attorney 
which shall accompany the tender if the signatory to the tender is not a director of the 
company (provide name and attach proof of citizenship of the signatory to the Tender). 
Provide also Form CR12 from the Registrar of Companies. 

 
The employer/procuring entity may seek further clarification/confirmation if necessary to 
confirm the authenticity/compliance of any condition of the tender. Further, in case of a 
discrepancy between the amounts stated in the appendix to instruction to tenderers in Section A 
of this tender document and the one stated in the tender advertisement or invitation letter, the 
bid security shall be taken as the amount in the advertisement/ letter of invitation. 
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The tenderers who do not satisfy any of the above requirements shall be considered non-
Responsive and their tenders will not be evaluated further. 

 

STAGE 2 TECHNICAL EVALUATION 
The award of points considered in this section shall be as shown below: 

 

PARAMETER     MAXIMUM POINTS  
 

(i) Compliance with Technical Specifications -------------------------------- 3 
 

(ii) Tender Questionnaire ------------------------------------------------------- 5 
 

(iii) Confidential Business Questionnaire----------------------------------------- 5 

       (iv) Key Personnel -------------------------------------------------------------------- 15 
 

 

(v) Contract Completed in the last Five (5) years  ------------------------- 15 
 

(vi) Schedules of ongoing projects -------------------------------------------- 10 
 

(vii) Schedules of contractors’ equipment  ------------------------------------- 10 
 

(viii) Audited Financial Report for the last 3 years  ------------------------- 10 
 

(ix) Evidence of Financial Resources ---------------------------------------- 10 
 

(x) Name, Address, and Telephone of Banks (Contractor to provide) ---  5 
 

(xi) Litigation History ----------------------------------------------------------- 2 
(xii) Sanctity of the tender document------------------------------------------- 10 
 

 

           TOTAL 100  
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The detailed scoring plan shall be as shown in table 1 below: - 
 
TABLE 1: Assessment for Eligibility 

Item Description Point 

Scored 

Max. Point  

i. Statement of Compliance 

• Signed and stamped  --------------------------------  3 

• Signed but not stamped or vice versa  -----------  2 

• Not Signed nor stamped  ---------------------------  0  

  

3 

ii. Tender Questionnaire Form 

• Completely filled -------------------------------------- 5 

• Partially filled ------------------------------------------ 3    

• Not filled -----------------------------------------------  0  

  

5 

iii. Confidential Business Questionnaire Form 

• Completely filled -------------------------------------- 5 

• Partially filled ------------------------------------------ 3    

• Not filled ------------------------------------------------  0  

  

5 

iv Key Personnel (Attach evidence)    

 

 

 

 

 

 

 

 

 

 

15 

Director of the firm 

• Holder of degree or diploma in relevant Engineering field  -------  4 

• Holder of certificate in relevant Engineering field  ------------------  3 

•  Holder of trade test certificate in relevant Engineering field------- 2 

• No relevant certificate ----------------------------------------------------   0  

  

 

4 

At least 1No. degree/diploma of key personnel in relevant Engineering field 

• With over 10 years relevant experience  ------------------------ 4 

• With over 5 years relevant experience--------------------------- 2 

• With under 5 years relevant experience ------------------------- 1 

  

 

4 

At least 1No certificate holder of key personnel in relevant Engineering field 

• With over 10 years relevant experience---------------------------- 3 

• With over 5 years relevant experience ----------------------------- 2 

• With under 5 years relevant experience ----------------------------1  

  

 

3 

At least 2No artisan (trade test certificate in relevant Engineering field) 

• Artisan with over 10 years relevant experience  ------------------- 2 

• Artisan with under 10 years relevant experience ------------------ 1 

• Non skilled worker with over 10 years relevant experience ----- 1  

  

 

4 

 

 

v Contract completed in the last five (5) years (Max of 5 No. Projects) 

• Project of similar nature, complexity and magnitude ----------------- 3 

• Project of similar nature but of lower value than the one in consideration  ----

---------------------------------------------------------------- 2 

• No completed project of similar nature ---------------------------------- 0  

 

 

 

 

 

15 

 

 

 
 
 
 
 

vi On-going projects (Max of 5 No. Projects) 

• Project of similar nature, complexity and magnitude  -------- 2 

• Project of similar nature but of lower value than the one in 

consideration –------------------------------------------------------ 1 

  

 

10 
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• No ongoing project of similar nature - ------------------------- 0    
vii Schedule of contractors equipment  and transport (proof or evidence of 

ownership) 

• Means of transport (Vehicle)  ----------------------------  4  

• No means of transport ------------------------------------- 0 
 

  

 

4 

 

 

 

10 

For each specific equipment required in the installation of the 

 Work being tendered for.  

(Maximum No. of equipment to be considered – 3 No.------------- 2  

  

6 

 

viii 

Financial report    

 

 

10 

Audited financial report (last three (3) years)  

• Turn over greater or equal to 5 times the cost of the project ---10 

• Turn over greater or equal to 3 times the cost of the project --- 6 

• Turn over greater or equal to the cost of the project ------------ 4 

• Turn over below the cost of the project --------------------------- 2  
ix Evidence of Financial Resources (cash in hand, lines of credit, over draft 

facility etc ) 

• Has financial resources equal or above the cost of the project ----10 

• Has financial resources below the cost of the project ----------------5 

• Has not indicated sources of financial resources  -------------------- 0  

  

 

10 

x Name, Address and Telephone of Banks (Contractor to provide) 

• Provided ---------------------------------------------------------------------- 5 

• Not provided ---------------------------------------------------------------- 0   

  

 

5 

xi Litigation History 

• Filled -------------------------------------------------------------------------- 2 

•  Not filled --------------------------------------------------------------------  0   

  

 

2 

 

xii Sanctity of the tender document 

• Having the document intact (not tempered with in any way) ---10 

• Having mutilated or modified the tender document ------------- 0  

  

 

10 

 TOTAL  100 

 
  
 
 
Any bidder who scores 80 points and above shall be considered for further 

evaluation 

 
 
STAGE 3 - FINANCIAL EVALUATION  

 

Upon completion of the technical evaluation a detailed financial evaluation shall follow. The 

evaluation shall be in three stages. 

1 Determination of Arithmetic Errors.  
2 Comparison of Rates; and 
3 Consistency of the Rates. 

 
A) Determination of the Arithmetic Errors 

Arithmetic Errors will be corrected by the Procuring Entity as follows: 
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(A) In the event of a discrepancy between the amount as stated in the form of Tender and the 
corrected tender figure in the Main summary the of the Bills of Quantities, the amount as 
stated in the Form of tender shall prevail. Pursuant amount on Section 82 of the Public 
Procurement and Asset Disposal Act 2015, the tender sum as submitted and read out 
during the tender opening shall be absolute and final and shall not be the subject of 
correction, adjustment or amendment in any way by any person or entity. 

 

 

(B) The Error correction factor shall be computed by expressing the difference between the 
amount and the corrected tender sum as a percentage of the corrected contract works (i.e. 
corrected tender sum less P.C; and Provisional Sums); 

 

 

(C) The Error correction factor shall be applied to all contract works (as a rebate or addition 
as the case may be) for the purposes of valuations for Interim Certificates and valuations 
of variations. 

 

B) Comparison of rates- 
 

Items that are underpriced or overpriced may indicate potential for non-delivery and 
front loading respectively. The committee shall promptly write to the tenderer asking for 
detailed breakdown of costs for any of the quoted items, relationship between those 
prices, proposed construct the on/installation methods and schedules. 

 
 

The evaluation committee shall evaluate the responses and make an appropriate 
recommendation to the procuring entity’s tender committee giving necessary evidence. 
Such recommendations may include but not limited to: 

 

a) Recommend no adverse action to the tenderer after a convincing response; 
 

b) Employer requiring that the amount of the performance bond be raised at the 
expense of the successful tenderer to a level sufficient to protect the employer 
against potential financial losses; 

 
c) Recommend non-award based on the response provided and the available 

demonstrable evidence that the scope, quality, completion timing, 
administration of works to be undertaken by the tenderer, would adversely be 
affected or the rights of the employer or the tenderers obligations would be  
limited in a substantial way. 

C) Consistency of the Rates 
 
The evaluation committee will compare the consistency of rates for similar items and note all 
inconsistencies of the rates for similar items. 
 

STAGE 4 - RECOMMENDATION FOR AWARD  
 
The successful bidder shall be the tenderer with the lowest evaluated tender price subject to the 
employer’s right to exercise due diligence relating to confirmation of information submitted by the 
bidder before the award of the tender in pursuant to Section 83 of the Public Procurement and Asset 
Disposal Act 2015. 
 
 

3.1 TENDER EVALUATION (ITT 35) 
 
Consistent with and in addition to the criteria listed in ITT 33.3 and ITT 29.3; and ITT 34 and 

its subparagraphs the following criteria shall apply:  
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The tenderer who passes the required Technical score and provides the lowest evaluated price 
will be considered for award 

4.1 MULTIPLE CONTRACTS 

4.2 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers 
are evaluated on basis of Lots and a lowest evaluated tenderer identified for 
each Lot. The Procuring Entity will select one Option of the two Options listed 
below for award of Contracts. 

OPTION 1 
(i) If a tenderer wins only one Lot, the tenderer will be awarded a 

contract for that Lot, provided the tenderer meets the 
Eligibility and Qualification Criteria for that Lot. 

(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract 
for all won Lots, provided the tenderer meets the aggregate Eligibility and 
Qualification Criteria for all the won Lots. The tenderer will be awarded only 
the combinations for which the tenderer qualifies and the others will be 
considered for award to second lowest the tenderers. 

 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots 
[contract(s)] and determine the combination with the lowest evaluated price. 
Tenders will then be awarded to the Tenderer or Tenderers in the combination 
provided the tenderer meets the aggregate Eligibility and Qualification 
Criteria for all the won Lots. 

 
5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

 An alternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as 
specified in Part 2 - Works requirements. Only the technical alternatives, if 
any, of the Tenderer with the Best Evaluated Tender conforming to the basic 
technical requirements shall be considered by the Procuring Entity. 

6.1 MARGIN OF PREFERENCE 

6.2 If the TDS so specifies, the Procuring Entity will grant a margin of preference 
of fifteen percent (15%) to be loaded on evaluated prices of the foreign 
tenderers, where the percentage of shareholding of Kenyan citizens is less 
than fifty- one percent (51%). 

6.3 Contractors shall be asked to provide, as part of the data for qualification, 
such information, including details of ownership, as shall be required to 
determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for 
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a margin of preference. 

6.4 After Tenders have been received and reviewed by the Procuring Entity, 
responsive Tenders shall be assessed to ascertain their percentage of 
shareholding of Kenyan citizens. Responsive tenders shall be classified into 
the following groups: 
i) Group A: tenders offered by Kenyan Contractors and other Tenderers 

where Kenyan citizens hold shares of over fifty one percent (51%). 
ii) Group B: tenders offered by foreign Contractors and other Tenderers 

where Kenyan citizens hold shares of less than fifty one percent (51%). 

6.5 All evaluated tenders in each group shall, as a first evaluation step, be 
compared to determine the lowest tender, and the lowest evaluated tender in 
each group shall be further compared with each other. If, as a result of this 
comparison, a tender from Group A is the lowest, it shall be selected for the 
award of contract. If a tender from Group B is the lowest, an amount equal to 
the percentage indicated in Item 6.1 of the respective tender price, including 
unconditional discounts and excluding provisional sums and the cost of day 
works, if any, shall be added to the evaluated price offered in each tender from 
Group B. All tenders shall then be compared using new prices with added 
prices to Group B and the lowest evaluated tender from Group A. If the tender 
from Group A is still the lowest tender, it shall be selected foraward. If not, 
the lowest evaluated tender from Group B based on the first evaluation price 
shall be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be 
awarded to the lowest evaluated tenderer, subject to confirmation of pre-
qualification data, if so required. 

b) Incase the tender was not subject to post-qualification, the tender that has 
been determined to be the lowest evaluated tenderer shall be considered 
for contract award, subject to meeting each of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, 
liquid assets, unencumbered real assets, lines of credit, and other 
financial means (independent of any contractual advance payment) 
sufficient to meet the construction cash flow of Kenya Shillings
  

ii) Minimum average annual construction turnover of Kenya 
Shillings [insert amount], equivalent calculated as 
total certified payments received for contracts in progress and/or 
completed within the last  [insert of year] years. 

iii) At least 5 of contract(s) of a similar nature executed within Kenya, or 
the East African Community or a broad, that have been satisfactorily 
and substantially completed as a prime contractor, or joint venture 
member or sub-contractor each of minimum value Kenya shillings 30 
million  equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as
  

v) Contractors key equipment listed on the table “Contractor's 
Equipment” below and more specifically listed as [specify requirements 
for each lot as applicable]
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iv) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall 
demonstrate that non-performance of a contract did not occur 
because of the default of the Tenderer, or the member of a JV in the 
last 5 years). The required information shall be furnished in the 
appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profit ability of the 
Single Tenderer, and in the case the Tenderer is a JV, of each 
member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph 
(i) above if all pending litigation will be resolved against the 
Tenderer. Tenderer shall provide information on pending 
litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions 
against the Tenderer, in the last 
5 years. All parties to the contract shall furnish the information in 
the appropriate form about any litigation or arbitration resulting 
from contracts completed or on going under its execution over the 
years specified. A consistent history of awards against the 
Tenderer or any member of a JV may result in rejection of the 
tender. 
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QUALIFICATION FORM* 

 
 
 
 
 
 
 
 
 

1 

1 I2 
 1 3  1 4 1 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

For Procuring Entity's 

Use (Qualification 

met or Not Met) 

1 I Nationality I Nationality in accordance with ITT 3.6   Forms ELI - 1.1 and 1.2, 

with attachments 
 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue 

Authority in accordance with ITT 3.14. 

Attachment  

3 I Conflict of Interest   No conflicts of interest in accordance with ITT 3.3   Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the 

PPRA as described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI - 1.1 and 1.2, 

with attachments 

 

6 Goods, equipment 

and services to be 

supplied under the 

contract 

To have their origin in any country that is not 

determined ineligible under ITT 4.1 

Forms ELI - 1.1 and 1.2, 

with attachments 

 

7 History of Non­ 

Performing Contracts 

Non-performance of a contract did not occur as a  

result of contractor default since 1st January 2021. 

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal 

Securing Declaration by 

the Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 

19.9 

Form of Tender 
 

9 Pending Litigation Tender's financial position and prospective long-term 

profitability still sound according to criteria established 

in 

3.1 and assuming that all pending litigation will NOT be 

resolved against the Tenderer. 

FormCON-2  2
5
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against the Tenderer since 1st January [insert yearJ. 
 
 

2
6
 1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

For Procuring Entity's 

Use (Qualification 

met or Not Met) 
10 I Litigation History I 

No consistent history of court/arbitral award  

 

Decisions (2021) 

Form CON - 2 
 

 

 

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access

to, or has available, liquid assets, unencumbered

real assets, lines of credit, and other financial means 

(independent of any contractual advance payment) 

sufficient to meet the construction cash flow 

requirements estimated as Kenya Shillings [insert 

amount] equivalent for the subject contract(s) net

of the Tenderer's other commitments.

 

(ii) The Tenderers shall also demonstrate, to the 

satisfaction of the Procuring Entity, that it has 

adequate sources of finance to meet the cash flow 

requirements on works currently in progress and for 

future contract commitments. 

(iii) The audited balance sheets or, if not required 

by the laws of the Tenderer's country, other 

financial statements acceptable to the Procuring 

Entity, for the last 2 years] years shall be submitted 

and must demonstrate the current soundness of 

the Tenderer's 

financial position and indicate its prospective 

long-term profitability 

. 

Form FIN - 3.1, with 

attachments 
 

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of 

Kenya Shillings [insert amount], equivalent 

Form FIN - 3.2  
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1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 
Completed by Tenderer 

For Procuring Entity's 
Use (Qualification 
met or Not Met) 

14 Specific Construction 

& Contract 

Management 

Experience 

A minimum number of [5] similar contracts specified 

below that have been satisfactorily and substantially 

completed as a prime contractor, joint venture 

member, management contractor or sub-contractor 

between 1st January 2021 and tender submission 

deadline i.e. 28th September 2022

Five (number) contracts, each of minimum value 

Kenya shillings 5million equivalent.
[In case the Works are to be tender as individual

contracts under multiple contract procedure, the 
minimum number of contracts required for purposes of 

evaluating qualification shall be selected from the options 

mentioned in ITT 35.4}

 
The similarity of the contracts shall be based on the 

following: [Based on Section VII, Scope of Works, 

specify the minimum key requirements in terms of 

physical size, complexity, construction method, 
technology and/or other characteristics including part of 

the requirements that may be met by specialized 

subcontractors, if permitted in accordance with ITT 

34.3} 

Form EXP 4.2(a)  

2
7
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SECTION D- TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this 
condition. 
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2. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A 
separate Form shall be prepared for each item of equipment listed, or fo ralternative equipment proposed 
by the Tenderer. 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and 
Key Personnel to perform the Contract. The data on their experience should be supplied using the Form 
PER-2 below for each candidate. 

Contractor' Representative and Key Personnel 

D-4



32 

 

 

 

4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 
 

 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

   

 

 

 
 

 

  
 

 

 

 
 

 

 

  

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 
 

 

 

  

 

 

 

 

    

    

    

 

 
Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to 
the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes 
myself, my qualificationsandmyexperience. 
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I confirm that I am available as certified in the following table and throughout the expected time schedule 
for this position as provided in the Tender: 

 

 

 

 

 

 
 

 
 

 

 

  

 
 

I understand that any misrepresentation or omission in this Form may: 

 
a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

 
Name of Contractor's Representative or Key Personnel: [insert name] 

Signature:  

Date: (day month year):   

Counter signature of authorized representative of the Tenderer: 

Signature:  

Date: (day month year):   
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

 
5.1 FORM ELI -1.1 

Tenderer Information 

Form 

Date:  

ITT No. and title:   
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5.2 FORM ELI -1.2 

Tenderer's JV Information Form 
(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. and title:   
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5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer's Name: Date:  
 

JV Member's Name ITT No. and title:  
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Include details relating to potential bid-rigging practices such as previous occasions where tenders were 

withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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Financial Situation and Performance 

Tenderer's Name:  

Date:   

JV Member's Name   

ITT No. and title:  

5.4.1. Financial Data 

 

*Refer to ITT 15 for the exchange rate 
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5.4 FORM FIN – 3.1: 

 

 

 

5.4.2 Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for 
future contract commitments. 

 

 

 

 

 

 

 
 

 
  

 

 
  

 

 
  

 
 

5.4.3 Financial documents 

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section 
III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated entity 
(such as parent company or group member). 

b) Be independently audited or certified in accordance with local legislation. 

c) Be complete, including all notes to the financial statements. 

d) Correspond to accounting periods already completed and audited. 

Attached are copies of financial statements1 for the years required above; and 
complying with the requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be justified. 
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5.6 FORMFIN–3.2: 

Average Annual Construction Turnover 

Tenderer's Name:  
Date:   
JV Member's Name   
ITT No. and title:  

 
 
 
 
 

    

    

    

    

    
 

 
 

 
 

 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 
 

5.7 FORMFIN–3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 
other financia lmeans, net of current commitments, available to meet the total construction cash flow 
demands of the subject contractor contracts as specified in Section III, Evaluation and Qualification 
Criteria. 

 

 

 

 
 

 

 

 

 

 
 

 
  

 

 
  

 

 
  

4   
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5.8 FORMFIN–3.4: 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 
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5.9 FORM EXP -4.1 

General Construction Experience 

Tenderer's Name:  

 
 
 

 

 

 

 

 

 

 

Date:  
 

JV Member's Name    

Page of pages 

ITT No. and title:  
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5.10 FORM EXP - 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer's Name:  
Date:   
JV Member's Name   
ITT No. and title:  

 

  

 

 

 
 

  
 

  
 

  
 

 

 

 

 

  

 

 
 

 
 

 

 

 

   

    

    

    

    

1    

2    

3    

4    

5    

6    
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5.11 FORM EXP - 4.2 (b) 

Construction Experience in Key Activities 

Tenderer's Name:  
Date:   
Tenderer's JV Member Name:   
Sub-contractor's Name2  (as per ITT 34):  
ITT No. and title:   

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section 
III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: 
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2If applicable 
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OTHER FORMS 

6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and 
the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

 
iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

v) Date of thisTender submission: 28th September 2022  

vi) Request  for Tender No.:  KCAU/SEC/001/2022 

vii)  Name  and description  of Tender Tender for the supply, Installation & Commissioning of Gate Access 

Control & Security System  

viii) AlternativeNo.: N/A 

ix) To: KCA UNIVERSITY, P.O Box 56808-00200 Nairobi 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 
execution of the above-named Works, we, the undersigned offer to construct and complete the Works 
and remedy any defects there in for the sum3 of Kenya Shillings:  

[Amount in figures] __________________________________________________________ 

Kenya Shillings [amount in words] _____________ 

 _________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

____________________________________________________________________________ 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after 
the receipt of the Architect notice to commence, and to complete the whole of the Works comprised in 
the Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding 
upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 
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5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including 
Addenda issued inaccordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance 
with ITT 3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the 
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in 
the Procuring Entity's Country in accordance with ITT 19.8; 

 
iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance 

with the implementation and completion specified in the construction schedule, the following 
Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: 
[Insert one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 
various amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is 
shown below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS 
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and 
we are not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, 
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance 
with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
manufacturers, or service providers for any part of the contract, are not subject to, and not 
controlled by any entity or individual that is subject to, a temporary suspension or a debarment 
imposed by the Public Procurement Regulatory Authority or any other entity of the Government 
of Kenya, or any international organization. 
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xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
requirements of ITT3.8]; 

 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, 
or fees with respect to the tender process or execution of the Contract: [insert complete name of each 
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount and 
currency of each such commission or gratuity]. 

 
 

 

 

 

 

 

 

 

    

    

    

(If none has been paid or is to be paid, indicate “none.”) 

 
3This sum should be carried forward from the Summary of the Bills of Quantities. 4The percentage quoted above should not include provisional sums, and not more than two foreign currencies are 
allowed. 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance there 
of included in your Letter of Acceptance, shall constitute a binding contract between us, until a 
formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no 
personacting for us or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 
made with the intention of accepting the contract if awarded. To this effect we have signed the 
“Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal, copy available from (specify website) during the procurement process 
and the execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any 
conflict to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender 
without colluding with other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not 
engage in any form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of 
Tender. 
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Name of the Tenderer: __________________________________________________ 
*[insert complete name of the tenderer]  
 
 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 
_________________________________________________________________________________________
____________________________________________________________________________ 

**[insert complete name of person duly authorized to sign the Tender]  

Title of the person signing the Tender: ________________________________________ 

[insert complete title of the person signing the Tender] 

Signature of the person named above: __________________________________________  

[insert signature of person whose name and capacity are shown above] 

Date signed day of ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS 

QUESTIONNAIRE Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a 
JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
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General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

(c) Partnership, provide the following details. 
 

 

 

    
 

     
 

     
 

     

 

(d) Registered Company, provide the following details. 

I) Private or public Company   
ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 
 

 

 

    
 

     
 

     
 

     

 
 

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have 
an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
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(ii) Conflict of interest disclosure 
 

 pe of Conflict Disclosure 

YES ORNO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or indirectly   

 controls, is controlled by or is under 

common control with another 

tenderer. 

2 Tenderer receives or has received 
any direct or indirect subsidy from 
another 

  

 tenderer. 

3 Tenderer has the same legal   

 representative as another tenderer 

4 Tender has a relationship with another   

 tenderer, directly or through common 

 third parties, that puts it in a position 
to 

 influence the tender of another 
tenderer, 
or influence the decisions of the 

 Procuring Entity regarding this 
tendering 

 process. 

5 Any of the Tenderer's affiliates   

 participated as a consultant in the 
preparation of the design or technical 

 specifications of the works that are the 

 subject of the tender. 

6 Tenderer would be providing 
goods, works, non-consulting 
services or 

  

 consulting services during 

 implementation of the contract 

 Specified in this Tender Document. 

7 Tenderer has a close business 
or family   

 relationship with a 
professional staff of 

 the Procuring Entity who are 
directly or 

 indirectly involved in the 
preparation of 
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 the Tender document or specifications 
of the Contract, and/or the Tender 

 evaluation process of such contract. 

8 Tenderer has a close business 
or family   

 relationship with a professional staff 
of 
the Procuring Entity who would be 

 involved in the implementation 

or supervision of the such 

Contract. 

9 Has the conflict stemming from 
such relationship stated in item 7 
and 8 

  

 above been resolved in a manner 
acceptable to the Procuring Entity 

 throughout the tendering process 

and execution of the Contract. 
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Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at 
date of Sub-mission  

Full Names________________________________________________________ 

Title or Designation_______________________________________________ 
 

 
(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] for:
 [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 
submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with the 
Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or arrangements with 
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 
attached document(s), complete details thereof, including the names of the competitors and the 
nature of, and reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this request for tenders relates, except as specifically authorized by the procuring 
authority or as specifically disclosed pursuant to paragraph(5)(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 
disclosed pursuant to paragraph (5)(b) above. 

Name  
Title  
Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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FORM SD1 

(c) SELF- DECLARATION FORMS 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 
………………………………….. in the Republic of ……………………………. do hereby make a statement 
as follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender 
No. 
………………….. for ……………………. (insert tender title/description) for ……………………. (insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… 
(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

 

 
I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in respect of Tender 
No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
2. THAT theafore said Bidder, its servants 

and/oragents/subcontractorswillnotengageinanycorruptorfraudulent practice and has not been 
requested to pay any inducement to any member of the Board, Management, Staff and/or employees 
and/or agents of ……………………. (insert name of the Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents of 
……………………. (name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 
bidders participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) 
.............................. 

…………………………………………………….. declare that I have read and fully understood the contents 

of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurementand Asset Disposal and my responsibilities under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... 

Telephone................................................................... E-

mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

 
Witness                                                                                                                                                        

Name………………………………………………………...............................................................................

. 

Sign…………………………………………………………................................................................................ 

 
Date………………………………………………………………........................................................................ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

19. Purpose 

19.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies 
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and 
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall 
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of 
Kenya. 

20. Requirements 

20.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of their 
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the 
highest standard of ethics during the procurement process, selection and contract execution of all 
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and 
Regulations as per paragraphs 1.1 above. 

20.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules 
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such 
practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 
collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal 
proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 
commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 
remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 
procuring entity whohas a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision 
relating to the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of 
the group of tenderers to whom the contract was awarded, but the subcontractor appointed 
shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 
prohibited under that subsection, but for that subsection, would have been within his or her 
duties shall disclose the conflictofinteresttotheprocuringentity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
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subsection (5)(a) and the contract is awarded to the person or his relative or to another person 
in whom one of them had a direct or indirect pecuniary interest, the contract shall be terminated 
and all costs incurred by the public entity shall be made good by the awarding officer. Etc. 

21. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly 
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit 
or to avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve 
an improper purpose, including to influence improperly the actions of another party; 
“coercive practice” is impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other 
appropriate authority appointed by Government of Kenya into allegations of a corrupt, 
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 
intimidating any party to prevent it from disclosing its knowledge of matters relevant 
to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 
disposal process or the exercise of a contract to the detriment of the procuring entity or the 
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 
tender submission designed to establish tender prices at artificial non-competitive levels and to 
deprive the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the 
contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate 
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the 
Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and 
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit 
the PPRA or any other appropriate authority appointed by Government of Kenya to inspect2 all 
accounts, records and other documents relating to the procurement process, selection and/or 
contract execution, and to have them audited by auditors appointed by the PPRA or any other 
appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement process 
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and contract execution have not engaged/will not engage in any corrupt or fraudulent practices. 
 
1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest in 
a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 
persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's 
financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard 
copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of information. 
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2. FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE 

 
Beneficiary:   

Request for Tenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (here in after called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (here in after called" the Tender") for the 
execution of  under Request for Tenders No.
(“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand 
itself or a separate signed document accompanying or identifying the demand, stating that either the 
Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity 

Period or any extension there to provided by the Applicant, (i) has failed to execute the contract 
agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies 

of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's 
notification to the Applicant of the results of the Tendering process; or (ii) thirty days after the end of 
the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 
 
 
 

 

[signature(s)] 
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22. FORM OF TENDER SECURITY (TENDER BOND)  

[The Surety shall fill in this Tender Bond Form in accordance with the instructions 

indicated.]  BOND NO.  

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title, 
and address of surety],authorized to transact business in [name of country of Purchaser], as Surety 
(hereinafter called “the Surety”), are held and firmly bound unto [name of Purchaser] as Obligee 
(hereinafter called “the Purchaser”) in the sum of [amount of Bond][amount in words],for the payment of 
which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors 
and as signs, jointly and severally, firmly by these presents. 

2. WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the
 day of , 2022, 
for the supply of [name of Contract] (herein after called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of 
Tender (“the Tender Validity Period”), or any extension there to be provided by the Principal; or 

b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity 
Period or any extension there to be provided by the Principal;(i) failed to execute the Contract 
agreement; or (ii) has failed to furnish the Performance Security, in accordance with the Instructions 
to tenderers (“ITT”) of the Purchaser's Tendering document. 

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt 
of the Purchaser's first written demand, without the Purchaser having to substantiate its demand, 
provided that in its demand the Purchaser shall state that the demand arises from the occurrence of 
any of the above events, specifying which event (s) has occurred. 

4. The Surety here by agrees that its obligation will remain in full force and effect upto and including the 
date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter 
of Tender or any extension thereto provided by the Principal. 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed 
in their respective names this day of    20. 

 

Principal:  
Corporate Seal (where appropriate) 

Surety:  

 
 
 

(Signature) (Signature) 
(Printed name and title) (Printed name and title) 
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4. FORM OF TENDER - SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare 

that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 
Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting on 
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we–(a) have 
withdrawn our tender during the period of tender validity specified by us in the Tendering Data Sheet; 
or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid 
validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be in 
the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally 
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all future 
partners as named in the letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or 

partner or sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign 

the bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or stamp 
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5. Appendix toTender 

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the Works] 
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SECTION E - GENERAL CONDITIONS OF CONTRACT (GCC) 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as 
indicated below. Words indicating persons or parties include corporations and other legal entities, except 
where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution 
and completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the 

tender. “Completion Date” means the date of completion of the Works as certified by the 

Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the 
provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as 
recorded in the Agreement Form and signed by the parties including all attachments and appendices 
thereto and all documents incorporated by reference therein to execute, complete, and maintain the 
Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress 
reports, drawings, manuals, models and other documents of a technical nature (if any) supplied by the 
Contractor under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the 
execution and completion of the Works and the remedying of any defects. However, Contractor's 
Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any 
other things intended to form or forming part of the Permanent Works. 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor 
utilizes on Site, who may include the staff, labor and other employees of the Contractor and of each 
Subcontractor; and any other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed 
from time to time by the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring 
Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off 
the Site, including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials 
and plant. 
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“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the 
Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated 
from the Completion Date, within which the contractor is liable for any defects that may develop in the 
handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case  
may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends 
over the days stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and 
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final 
Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 

Certificate]. “Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the 
Contract Price is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 
appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 
Payment], other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally 
constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, 
including any annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent 
Works, including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 
indicating its dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special 
Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance 

Security]. “Permanent Works” means the permanent works to be executed by the Contractor under the 
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Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the 
Permanent Works, including vehicles purchased for the Procuring Entity and relating to the construction or 
operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by 
the 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; 
but does not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor 
and other employees of the Architect and of the Procuring Entity; and any other personnel notified to the 
Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person 
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) 
who is responsible for supervising the execution of the Works and administering the Contract and shall be 
an “Architect” or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 
525 or an “Engineer” registered under Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes 
of the Contract and named in the Special Conditions of Contract, or other person appointed from time to 
time by the Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the 
execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 
[Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under 
Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention 
Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with 
the Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a 
ref actual and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working 
areas, and to which Plant and Materials are to be delivered, and any other places as may be specified in 
the Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions 
and modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution 
of the Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 
[Contract Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as 
a subcontractor, for a part of the Works. 

E-3



77 

 

 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) 
required on Site for the execution and completion of the Permanent Works and the remedying of any 
defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which 
are needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the 
Form of Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried 
out in accordance with the Specification after the Works or a Section (as the case may be) are taken over by 
the Procuring Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or 
instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works 
or a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated 
in the Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under 
Clause 13 [Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the 
Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary 
Works, or either of them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also 

include the singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 

recorded in writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, 

and resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of 
these Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted 

using any of the agreed systems of electronic transmission as stated in the Special Conditions 
of Contract; and 

b) delivered, sent or transmitted to the address for the recipient's communications as stated in the 
Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 
delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be 
sent to the address from which there quest was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. 
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When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice 
is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the 
other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 
 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the 
purposes of interpretation, the priority of the documents shall be in accordance with the following 
sequence: 

a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary 
clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the 
Contract Agreement, unless the Special Conditions establish otherwise. The Contract Agreement 
shall be based upon the formannexed to the Special Conditions. The costs of stamp duties and similar 
charges (if any) imposed by law in connection with entry into the Contract Agreement shall be borne 
by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or 
under the Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or 

to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless 
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawings and 
Bills of Quantities shall be supplied to the Contractor, who may make or request further copies at 
the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and 
until taken over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall 
supply to the Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 
Specification, the Contractor's Documents (if any), the Drawings and Variations and other 
communications given under the Contract.The Procuring Entity's Personnel shall have the right of 
access to all these documents at all reasonable times. 
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1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing 
the Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or 
disrupted if any necessary drawing or instruction is not issued to the Contractor within a particular 
time, which shall be reasonable. The notice shall include details of the necessary drawing or 
instruction, details of why and by when it should be issued, and the nature and amount of the delay 
or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the 
notified drawing or instruction within a time which is reasonable and is specified in the notice with 
supporting details, the Contractor shall give a further notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's 
Documents, the Contractor shall not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual 
property rights in the Contractor's Documents and other design documents made by (or on behalf 
of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-
terminable transferable non-exclusive royalty-free license to copy, use and communicate the 
Contractor's Documents, including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant 
parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 
communicate the Contractor's Documents for the purposes of completing, operating, 
maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 
software, permit their use on any computer on the Site and other places as envisaged by the 
Contract, including replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor 
shall not, without the Contractor's consent, be used, copied or communicated to a third party by 
(or on behalf of) the Procuring Entity for purposes other than those permitted under Sub-Clause 
1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other 
intellectual property rights in the Specification, the Drawings and other documents made by (or 
on behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain 
communication of these documents for the purposes of the Contract. They shall not, without the 
Procuring Entity's consent, be copied, used or communicated to a third party by the Contractor, 
except as necessary for the purposes of the Contract. 
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1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance 
with the Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as 
private and confidential, except to the extent necessary to carry out their respective obligations 
under the Contract or to comply with applicable Laws. Each of them shall not publish or disclose 
any particulars of the Works prepared by the other Party without the previous agreement of the 
other Party. However, the Contractor shall be permitted to disclose any publicly available 
information, or information otherwise required to establish his qualifications to compete for other 
projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise 
stated in the Special Conditions of Contract: 
a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building 

permit or similar permission for the Permanent Works, and any other permissions described 
in the Specifications as having been (or to be) obtained by the Procuring Entity; and the 
Procuring Entity shall indemnify and hold the Contractor harmless against and from the 
consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, 
licenses and approvals, as required by the Laws in relation to the execution and completion 
of the Works and the remedying of any defects; and the Contractor shall indemnify and hold 
the Procuring Entity harmless against and from the consequences of any failure to do so, 
unless the Contractor is impeded to accomplish these actions and shows evidence of its 
diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 
unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind 
the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the 
Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit 
and shall cause its subcontractors and sub-consultants to permit, the Public Procurement 
Regulatory Authority, Procuring Entity and/or persons appointed or designated by the 
Government of Kenya to inspect the Site and/or the accounts and records relating to the 
procurement process, selection and/or contract execution, and to have such accounts and records 
audited by auditors appointed by the Procuring Entity if requested by the Procuring Entity. The 
Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6 
(Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject 
to contract termination (as well as to a determination of in eligibility pursuant to the Procuring 
Entity's prevailing sanctions procedures). 

 
2. THE PROCURING ENTITY 
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2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the 
Site within the time (or times) stated in the Special Conditions of Contract. The right and 
possession may not be exclusive to the Contractor. If, under the Contract, the Procuring Entity is 
required to give (to the Contractor) possession of any foundation, structure, plant or means of 
access, the Procuring Entity shall do so in the time and manner stated in the Specification. However, 
the Procuring Entity may withhold any such right or possession until the Performance Security has 
been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the 
Contractor right of access to, and possession of, the Site within such times as required to enable the 
Contractor to proceed without disruption in accordance with the programme submitted under Sub-
Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to 
give any such right or possession within such time, the Contractor shall give notice to the Architect 
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay 
by the Contractor, including an error in, or delay in the submission of, any of the Contractor's 
Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as 
to allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, 
and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, 
and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and 
the Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs 
(a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection 
of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will 
enable the Procuring Entity to pay the Contract Price punctually (as estimated at that time) in 
accordance with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 
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3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in 
the Contract. The Architect staff shall include suitably qualified Assistants and other professionals 
who are competent to carry out these duties. The Architect Name and Address shall be provided 
in the Special Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily 
to be implied from the Contract. If the Architect is required to obtain the approval of the Procuring 
Entity before exercising a specified authority, the requirements shall be as stated in the Special 
Conditions of Contract. The Procuring Entity shall promptly inform the Contractor of any change 
to the authority attributed to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's 
approval is required, then (for the purposes of the Contract) the contractor shall require the 
Architect to provide evidence of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the 

Contract, the Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or 
responsibilities under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, 
proposal, request, test, or similar act by the Architect (including absence of disapproval) shall 
not relieve the Contractor from any responsibility he has under the Contract, including 
responsibility for errors, omissions, discrepancies and non-compliances; and 

d) any act by the Architect in response to a Contractor's request shall be notified in writing to 
the Contractor within 14 days of receipt. 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under 
the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 
percentage specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in 
accordance with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 
Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining property, 
he may, without relieving the Contractor of any of his duties and responsibility under the Contract, 
instruct the Contractor to execute all such work or to do all such things as may, in the opinion of 
the Engineer, be necessary to abate or reduce the risk. The Contractor shall forth with comply, 
despite the absence of approval of the Procuring Entity, with any such instruction of the Engineer. 
The Architect shall determine an addition to the Contract Price, in respect of such instruction, in 
accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the Procuring 
Entity. 

3.2 Delegation by the Engineer 
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3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may 
also revoke such assignment or delegation. These assistants may include a resident Engineer, 
and/or independent inspectors appointed to inspect and/ or test items of Plant and/or Materials. 
The assignment, delegation or revocation shall be in writing and shall not take effect until copies 
have been received by both Parties. However, unless otherwise agreed by both Parties, the Architect 
shall not delegate the authority to determine any matter in accordance with Sub-Clause 3.5 
[Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 
authorized to issue instructions to the Contractor to the extent defined by the delegation. Any 
approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by an assistant, in accordance with the delegation, shall have the same effect as 
though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and 
shall therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor 
may refer the matter to the Engineer, who shall promptly confirm, reverse or vary the 
determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at any time) instructions and additional or modified 
Drawings which may be necessary for the execution of the Works and the remedying of any defects, 
all in accordance with the Contract. The Contractor shall only take instructions from the Engineer, 
or from an assistant to whom the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on 
any matter related to the Contract. Whenever practicable, their instructions shall be given in 
writing. If the Architect or a delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, 
within two working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working days after 
receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant 
(as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 
21 days before the intended date of replacement, give notice to the Contractor of the name, address 
and relevant experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-
Clause3.5 to agree or determine any matter, the Architect shall consult with each Party in an 
endeavor to reach agreement. If agreement is not achieved, the Architect shall make a fair 
determination in accordance with the Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when 
otherwise specified. Each Party shall give effect to each agreement or determination unless and 
until revised under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 
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4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the 
Works in accordance with the Contract and with the Architect instructions, ands hall remedy any 
defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and 
all Contractor's Personnel, Goods, consumables and other things and services, whether of a 
temporary or permanent nature, required in and for this design, execution, completion and 
remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have 
their origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and 
of all methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall 
be responsible for all Contractor's Documents, Temporary Works, and such design of each item of 
Plant and Materials as is required for the item to be in accordance with the Contract, and (ii) shall 
not otherwise be responsible for the design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and 
methods which the Contractor proposes to adopt for the execution of the Works. No significant 
alteration to these arrangements and methods shall be made without this having previously been 
notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then 
unless otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in 
accordance with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, 
shall be written in the language for communications defined in Sub-Clause 1.4 [Law and 
Language], and shall include additional information required by the Architect to add to the 
Drawings for co-ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, 
befit for such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the 
Architect the “as-built” documents and, if applicable, operation and maintenance manuals in 
accordance with the Specification and in sufficient detail for the Procuring Entity to operate, 
maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not 
be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking 
Over of the Works and Sections] until these documents and manuals have been submitted to 
the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 
amount stated in the Special Conditions of Contract and denominated in the currency (ies) of the 
Contract or in a freely convertible currency acceptable to the Procuring Entity. If an amount is not 
stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after 
receiving the Notification of Award and shall send a copy to the Engineer. The Performance 
Security shall be issued by a reputable bank selected by the Contractor and shall be in the form 
annexed to the Special Conditions, as stipulated by the Procuring Entity in the Special Conditions 
of Contract, or in another form approved by the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the 
Contractor has executed and completed the Works and remedied any defects. If the terms of the 
Performance Security specify its expiry date, and the Contractor has not become entitled to receive 
the Performance Certificate by the date 30 days prior to the expiry date, the Contractor shall extend 
the validity of the Performance Security until the Works have been completed and any defects have 
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been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts 
to which the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from a claim under the 
Performance Security to the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after 
receiving a copy of the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect 
determines an addition or a reduction to the Contract Price as a result of a change in cost and/ or 
legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of the 
Contract Price payable in a specific currency, the Contractor shall at the Architect request promptly 
increase, or may decrease, as the case may be, the value of the Performance Security in that currency 
by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority 
necessary to act on the Contractor's behalf under the Contract. The Contractor's Representative's 
Name and Address shall be provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person 
the Contractor proposes to appoint as Contractor's Representative. If consent is withheld or 
subsequently revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed 
person fails to act as Contractor's Representative, the Contractor shall similarly submit the name 
and particulars of another suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 
Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's 
performance of the Contract. If the Contractor's Representative is to be temporarily absent from the 
Site during the execution of the Works, a suitable replacement person shall be appointed, subject to 
the Architect prior consent, and the Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-
Clause 3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any 
competent person, and may at any time revoke the delegation. Any delegation or revocation shall 
not take effect until the Architect has received prior notice signed by the Contractor's 
Representative, naming the person and specifying the powers, functions and authority being 
delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the 
said language, the Contractor shall make competent interpreter savailable during all working hours 
in a number deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however 
subcontract the works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or 
employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the 
Special Conditions: 
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a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 
subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended 

date of the commencement of each Subcontractor's work, and of the commencement of such 
work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require 
the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of 
Benefit of Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 
15.2 [Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 
[Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from 
Kenya to be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification 
Period and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such 
obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the 
assignment, the Contractor shall have no liability to the Procuring Entity for the work carried out 
by the Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the 
execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to 
suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors 
may include the use of Contractor's Equipment, Temporary Works or access arrangements which 
are the responsibility of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 
foundation, structure, plant or means of access in accordance with Contractor's Documents, the 
Contractor shall submit such documents to the Architect in the time and manner stated in the 
Specification. 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference 
specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the 
correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, 
dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of 
reference, but the Contractor shall use reasonable efforts to verify their accuracy before they are 
used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by 
an error in these items of reference, and an experienced contractor could not reasonably have 
discovered such error and avoided this delay and/ or Cost, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
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Clause 8.4 [Extension of Time for Completion], and 
b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not 
reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above 
related to thise. 

 

4.8 Safety Procedures 
 
The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Take care for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to 

avoid danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking 

over under Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may 

be necessary, because of the execution of the Works, for the use and protection of the public 
and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the 
requirements of the Contract. The system shall be in accordance with the details stated in the 
Contract. The Architect shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for 
information before each design and execution stage is commenced. When any document of a 
technical nature is issued to the Engineer, evidence of the prior approval by the Contractor itself 
shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the 
Base Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological 
conditions at the Site, including environmental aspects. The Procuring Entity shall similarly make 
available to the Contractor all such data which come into the Procuring Entity's possession after the 
Base Date. The Contractor shall be responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be 
deemed to have obtained all necessary information as to risks, contingencies and other 
circumstances which may influence or affect the Tender or Works. To the same extent, the 
Contractor shall be deemed to have inspected and examined the Site, its surroundings, the above 
data and other available information, and to have been satisfied before submitting the Tender as to 
all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of 
the Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, 
transport, water and other services. 
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4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary 
information, inspections, examinations and satisfaction as to all relevant matters referred to 
in Sub-Clause 4.10 [Site Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums, if any) and all things 
necessary for the proper execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and 

other physical obstructions and pollutants, which the Contractor encounters at the Site when 
executing the Works, including sub-surface and hydrological conditions but excluding climatic 
conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and 

shall set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor 
shall continue executing the Works, using such proper and reasonable measures as are appropriate 
for the physical conditions, and shall comply with any instructions which the Architect may give. 
If an instruction constitutes a  Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, 

gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor 
shall be entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the 

Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
(i) whether and (if so) to what extent these physical conditions were Unforeseeable, and (ii) the 
matters described in sub-paragraphs (a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the 
Architect may also review whether other physical conditions in similar parts of the Works (if any) 
were more favorable than could reasonably have been foreseen when the Contractor submitted the 
Tender. If and to the extent that these more favorable conditions were encountered, the Architect 
may proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the reductions in Cost which were due to these conditions, 
which may be included (as deductions) in the Contract Price and Payment Certificates. However, 
the net effect of all adjustments under sub-paragraph (b) and all these reductions, for all the 
physical conditions encountered in similar parts of the Works, shall not result in a net reduction in 
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the Contract Price. 

 
 

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the 
Contractor when submitting the Tender, which shall be made available by the Contractor, but shall 
not be bound by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for 
the Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities 
outside the Site which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether 
they are public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from any such 
unnecessary or improper interference. 

4.15 Access Route 

 
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access 

routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or 
bridge from being damaged by the Contractor's traffic or by the Contractor's Personnel. These 
efforts shall include the proper use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may 
be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall 
obtain any permission which may be required from the relevant authorities for his use of 
routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or 
otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; 
and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of 
access routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any 
Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, 
storing and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from the transport 
of Goods and shall negotiate and pay all claims arising from their transport. 
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4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, 
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. 
The Contractor shall not remove from the Site any major items of Contractor's Equipment without 
the consent of the Engineer. However, consent shall not be required for vehicles transporting Goods 
or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 
4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) 

and to limit damage and nuisance to people and property resulting from pollution, noise and other 
results of his operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's 
activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

 
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water 

and other services he may require for his construction activities and to the extent defined in the 
Specifications, for the tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, 

water, gas and other services as may be available on the Site and of which details and prices are 
given in the Specifications. The Contractor shall, at his risk and cost, provide any apparatus 
necessary for his use of these services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 
determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and 
Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of 

the Contractor in the execution of the Works in accordance with the details, arrangements and 
prices stated in the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any 
of the Contractor's Personnel is operating it, driving it, directing it or in possession or control 
of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring 

Entity's Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 
2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these 
amounts to the Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance 

with the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide 
these materials at the time and place specified in the Contract. The Contractor shall then visually 
inspect them and shall promptly give notice to the Architect of any shortage, defect or default in 
these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall immediately 
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rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control 

of the Contractor. The Contractor's obligations of inspection, care, custody and control shall not 
relieve the Procuring Entity of liability for any shortage, defect or default not apparent from a visual 
inspection. 

4.21 Progress Reports 

 
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared 

by the Contractor and submitted to the Architect in six copies. The first report shall cover the 
period up to the end of the first calendar month following the Commencement Date. Reports 
shall be submitted monthly thereafter, each within 7 days after the last day of the period to 
which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-Over Certificate for the Works. Each 
report shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if any), 
Contractor's Documents, procurement, manufacture, delivery to Site, construction, 
erection and testing; and including these stages for work by each nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the 
manufacturer, manufacture location, percentage progress, and the actual or expected 
dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given 
under Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances 
which may jeopardize the completion in accordance with the Contract, and the measures 
being (or to be) adopted to overcome delays. 

4.22 Security of the Site 

 
Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring 
Entity's Personnel; and to any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as authorized personnel of the Procuring Entity's other 
contractors on the Site. 

4.23 Contractor's Operations on Site 

 
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may 

be obtained by the Contractor and agreed by the Architect as additional working areas. The 
Contractor shall take all necessary precautions to keep Contractor's Equipment and 
Contractor's Personnel within the Site and these additional areas, and to keep them off 
adjacentl and. 
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4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary 
Works which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from 
that part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works. The Contractor shall 
leave that part of the Site and the Works in a clean and safe condition. However, the Contractor 
may retain on Site, during the Defects Notification Period, such Goods as are required for the 
Contractor to fulfil obligations under the Contract. 

4.24 Fossils 

 
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of 

geological or archaeological interest found on the Site shall be placed under the care and authority 
of the Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's 
Personnel or other persons from removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, 

who shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost 
from complying with the instructions, the Contractor shall give a further notice to the Architect 
and shall be entitled subject to Sub- Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to 
Notification]. 

5.2 Objection to Nomination 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against 
whom the Contractor raises reasonable objection by notice to the Procuring Entity as soon as 
practicable, with supporting particulars. An objection shall be deemed reasonable if it arises from 
(among other things) any of the following matters, unless the Procuring Entity agrees in writing to 
indemnify the Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, 
resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from 
any negligence or misuse of Goods by the nominated Subcontractor, his agents and 
employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, 
for the subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor 
to discharge hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or 
in connection with the Contract and from the consequences of any failure by the 
Subcontractor to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments 
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for sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to 
nominated Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in 
accordance with the subcontract. These amounts plus other charges shall be included in the 
Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except 
as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

 
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Architect may request the Contractor to supply reasonable evidence that the 
nominated Subcontractor has received all amounts due in accordance with previous Payment 
Certificates, less applicable deductions for retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold 

or refuse to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been 

notified of the Contractor's entitlement, then the Procuring Entity may (at his sole 
discretion) pay, directto the nominated Subcontractor, part or all of such amounts 
previously certified (less applicable deductions) as are due to the nominated 
Subcontractor and for which the Contractor has failed to submit the evidence described 
in sub-paragraphs (a) or (b) above.The Contractor shall then repay, to the Procuring 
Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 
6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, 
when appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, 
to employ staff and labor with appropriate qualifications and experience from sources within 
Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than 
those established for the trade or industry where the work is carried out. If no established rates or 
conditions are applicable, the Contractor shall pay rates of wages and observe conditions which are 
not lower than the general level of wages and conditions observed locally by Procuring Entity's 
whose trade or industry is similar to that of theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income 
taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject 
to tax under the Laws of Kenya for the time being in force, and the Contractor shall perform such 
duties in regard to such deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring 
Entity's Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's 
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Personnel, including Laws relating to their employment, employment of children, health, safety, 
welfare, immigration and emigration, and shall allow them all their legal rights. The Contractor 
shall require his employees to obey all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal 
working hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of 

the Works, in which case the Contractor shall immediately advise the Engineer, provided that 
work done outside the normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 
necessary accommodation and welfare facilities on site for the Contractor's Personnel. The 
Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in the 
Specifications. The Contractor shall not permit any of the Contractor's Personnel to maintain any 
temporary or permanent living quarters within the structures forming part of the Permanent 
Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety 
of the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall 
ensure that medical staff, first aid facilities, sick bay and ambulance service are available at all times 
at the Site and at any accommodation for Contractor's and Procuring Entity's Personnel, and that 
suitable arrangements are made for all necessary welfare and hygiene requirements and for the 
prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining 
safety and protection against accidents. This person shall be qualified for this responsibility and 
shall have the authority to issue instructions and take protective measures to prevent accidents. 
Throughout the execution of the Works, the Contractor shall provide whatever is required by this 
person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its 
occurrence. The Contractor shall maintain records and make reports concerning health, safety and 
welfare of persons, and damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted 
diseases via an approved service provider and shall undertake such other measures taken to reduce 
the risk of the transfer of these diseases between and among the Contractor's Personnel and the 
local community, to promote early diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 
Contractor's obligations, the Contractor shall provide all necessary super intendence to plan, 
arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of 
the language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the 
operations to be carried out (including the methods and techniques required, the hazards likely to 
be encountered and methods of preventing accidents), for the satisfactory and safe execution of the 
Works. 

6.9 Contractor's Personnel 
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6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their 
respective trades or occupations. The Contractors Key personnel shall be named in the Special 
Conditions of Contract. The Architect may require the Contractor to remove (or cause to be 
removed) any person employed on the Site or Works, including the Contractor's Representative if 
applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, 
or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption 
during the execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement 
person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall be 
submitted each calendar month, in a form approved by the Engineer, until the Contractor has 
completed all work which is known to be outstanding at the completion date stated in the Taking-
Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 
disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection 
of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there 
are no Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they 
were recruited or to their domicile. In the event of the death in Kenya of any of these personnel or 
members of their families, the Contractor shall similarly be responsible for making the appropriate 
arrangements for their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of 
drinking and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel 
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The 
Contractor shall comply with all the regulations of the local health authorities, including use of 
appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, 
give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, 
sale, gift, barter or disposal there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
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performed, that is exacted from an individual under threat of force or penalty, and includes any 
kind of involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-
contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely 
to be hazardous, or to interfere with, the child's education, or to be harmful to the child's health or 
physical, mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya 
have provisions for employment of minors, the Contractor shall follow those laws applicable to the 
Contractor. Children below the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. 
The records shall include the names, ages, genders, hours worked and wages paid to all workers. 
These records shall be summarized on a monthly basis and submitted to the Engineer. These 
records shall be included in the details to be submitted by the Contractor under Sub-Clause 6.10 
[Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form 
and to join workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair 
treatment and shall not discriminate with respect to aspects of the employment relationship, 
including recruitment and hiring, compensation (including wages and benefits), working 
conditions and terms of employment, access to training, promotion, termination of employ mentor 
retirement, and discipline. 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture 
of Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, 
and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise 
specified in the Contract. 

 
7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the 
Architect for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at 
the Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are 
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being obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to 
examine, inspect, measure and test the materials and workmanship, and to check the progress 
of manufacture of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these 
activities, including providing access, facilities, permissions and safety equipment. No such activity 
shall relieve the Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is 
covered up, put out of sight, or packaged for storage or transport. The Architect shall then either 
carry out the examination, inspection, measurement or testing without unreasonable delay, or 
promptly give notice to the Contractor that the Architect does not require to do so. If the Contractor 
fails to give the notice, he shall, if and when required by the Engineer, uncover the work and there 
after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, 
materials, and suitably qualified and experienced staff, as are necessary to carry out the specified 
tests efficiently. The Contractor shall agree, with the Engineer, the time and placef ort he specified 
testing of any Plant, Materials and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of 
specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional 
tests show that the tested Plant, Materials or workmanship is not in accordance with the Contract, 
the cost of carrying out this Variation shall be borne by the Contractor, not withstanding other 
provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to 
attend the tests. If the Architect does not attend at the time and place agreed, the Contractor may 
proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then be 
deemed to have been made in the Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a 
result of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When 
thespecified tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or 
issue a certificate to him, to that effect. If the Architect has not attended the tests, he shall be deemed 
to have accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 
workmanship is found to be defective or otherwise not in accordance with the Contract, the 
Architect may reject the Plant, Materials or workmanship by giving notice to the Contractor, with 
reasons. The Contractor shall then promptly make good the defect and ensure that the rejected item 
complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be 
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repeated under the same terms and conditions. If the rejection and retesting cause the Procuring 
Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 
a) Remove from the Site and replace any Plant or Materials which is not in accordance with the 

Contract, 
b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of 

an accident, unforeseen able event or otherwise. 

 
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time 

(if any) specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to 
employ and pay other persons to carry out the work. Except to the extent that the Contractor would 
have been entitled to payment for the work, the Contractor shall subject to Sub-Clause 2.5 
[Procuring Entity's Claims] pay to the Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination 
in accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the 
property of the Procuring Entity at whichever is the earlier of the following times, free from liens and 
other encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-
Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other 
payments for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus material 
(whether natural orman-made), except to the extent that disposal are as within the Site are 
specified in the Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall 
be the date at which the following precedent condition shave all been fulfilled and the Architect 
notification recording the agreement of both Parties on such fulfilment and instructing to 
commence the Work is received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract 
by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and 
possession of the Site given to the Contractor together with such permission(s) under (a) of 
Sub-Clause 1.13 [Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] 
provided that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt 
of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-

E-25



99 

 

 

Clause1 6.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable 
after the Commencement Date and shall then proceed with the Works with due expedition and 
without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section 
to be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 
[Taking Over of the Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after 
receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also 
submit a revised programme whenever the previous programme is inconsistent with actual 
progress or with the Contractor's obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated 
timing of each stage of design (if any), Contractor's Documents, procurement, manufacture of 
Plant, delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 
[Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

 

a general description of the methods which the Contractor intends to adopt, and of the major stages, in 
the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor 
stating the extent to which it does not comply with the Contract, the Contractor shall proceed in 
accordance with the programme, subject to his other obligations under the Contract. The Procuring 
Entity's Personnel shall be entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 
circumstances which may adversely affect the work, increase the Contract Price or delay the 
execution of the Works. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent 
stated) to comply with the Contractor to be consistent with actual progress and the Contractor's 
stated intentions, the Contractor shall submit a revised programme to the Architect in accordance 
with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of 
the Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 
[Taking Over of the Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-
Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of an item of 
work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 
Conditions, 
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c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the 
Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the 
Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's 
Claims]. When determining each extension of time under Sub-Clause 20.1, the Architec tshall 
review previous determinations and may increase, but shall not decrease, the total extension of 
time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally 
constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered 
as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for 
Completion]. 

8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for 
Completion], then the Architect may instruct the Contractor to submit, under Sub-Clause 8.3 
[Programme], a revised programme and supporting report describing the revised methods 
which the Contractor proposes to adopt in order to expedite progress and complete within the 
Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which 
may require increases in the working hours and/or in the numbers of Contractor's Personnel 
and/or Goods, at the risk and cost of the Contractor. If these revised methods cause the Procuring 
Entity to incur additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 
[Procuring Entity's Claims] pay these costs to the Procuring Entity, in addition to delay damages (if 
any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect 
to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for 
Completion] shall be paid by the Procuring Entity, without generating, however, any other 
additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall 
subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the 
Procuring Entity for this default. These delay damages shall be the sum stated in the Special 
Conditions of Contract, which shall be paid for everyday which shall elapse between the relevant 
Time for Completion and the date stated in the 

Taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the 
maximum amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other 
than in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to 
completion of the Works. These damages shall not relieve the Contractor from his obligation to 
complete the Works, or from any other duties, obligations or responsibilities which he may have 
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under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. 
During such suspension, the Contractor shall protect, store and secure such part or the Works 
against any deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is 
notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall 
not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions 
under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall 
give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 
[Determinations] to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred 
in, making good the consequences of the Contractor's faulty design, workmanship or materials, or 
of the Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension 
of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ 
or Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 
days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 
accordance with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, 
the Contractor may request the Architect permission to proceed. If the Architect does not give 
permission within 30 days after being requested to do so, the Contractor may, by giving notice to 
the Engineer, treat the suspension as an omission under Clause 13 [Variations and Adjustments] of 
the affected part of the Works. If the suspension affects the whole of the Works, the Contractor may 
give notice of termination under Sub-Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly 
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall 
make good any deterioration or defect in or loss of the Works or Plant or Materials, which has 
occurred during the suspension after receiving from the Architect an instruction to this effect under 
Clause 13 [Variations and Adjustments]. 
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9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-
Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-
Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the 
Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, 
Tests on Completion shall be carried out within 14 days after this date, on such day or days as the 
Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the 
effect of any use of the Works by the Procuring Entity on the performance or other characteristics 
of the Works. As soon as the Works, or a Section, have passed any Tests on Completion, the 
Contractor shall submit a certified report of the results of these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 
[Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall 
be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice 
require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor 
shall carry out the Tests on such day or days within that period as the Contractor may fix and of 
which he shall give notice to the Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the 
Procuring Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The 
Tests on Completion shall then be deemed to have been carried out in the presence of the Contractor 
and the results of the Tests shall be accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall 
apply, and the Architect or the Contractor may require the failed Tests, and Tests on Completion on 
any related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 
[Retesting], the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or 
Section, reject the Works or Section (as the case may be), in which event the Procuring Entity 
shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure 
to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken 
over by the Procuring Entity when (i) the Works have been completed in accordance with the 
Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] and except as 
allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been 
issued, or is deemed to have been issued in accordance with this Sub-Clause. 
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10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 
14 days before the Works will, in the Contractor's opinion, be complete and ready for taking over. 
If the Works are divided into Sections, the Contract or may similarly apply for a Taking-Over 
Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or 

Section were completed in accordance with the Contract, except for any minor outstanding 
work and defects which will not substantially affect the use of the Works or Section for their 
intended purpose (either until or whilst this work is completed and these defects are 
remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the 
Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then 
complete this work before issuing a further notice under this Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's 
application within the period of 30 days, and if the Works or Section (as the case may be) are 
substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to have 
been issued on the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for 
any part of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which 
is either specified in the Contract or agreed by both Parties) unless and until the Architect has issued 
a Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the 
Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is 
used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when 
responsibility shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall 
be given the earliest opportunity to take such steps as may be necessary to carry out any 
outstanding Tests on Completion. The Contractor shall carry out these Tests on Completion as soon 
as practicable before the expiry date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of 
the Works, other than such use as is specified in the Contractor agreed by the Contractor, the 
Contractor shall (i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to payment of any such accrued costs, which shall be included in the Contract 
Price. After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay 
damages thereafter for completion of the remainder of the Works shall be reduced. Similarly, the 
delay damages for the remainder of the Section (if any) in which this part is included shall also be 
reduced. For any period of delay after the date stated in this Taking-Over Certificate, the 
proportional reduction in these delay damages shall be calculated as the proportion which the value 
of the part so certified bears to the value of the Works or Section (as the case may be) as a whole. 
The Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these proportions. The provisions of this paragraph shall only apply to the daily rate of 
delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount 
of these damages. 

 
10.3 Interference with Tests on Completion 
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10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by 
a cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have 
taken over the Works or Section (as the case may be) on the date when the Tests on Completion 
would otherwise have been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry 
out the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification 
Period. The Architect shall require the Tests on Completion to be carried out by giving 14 days' 
notice and in accordance with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests 
on Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the 
Works shall not be deemed to certify completion of any ground or other surfaces requiring 
reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition 
required by the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects 
Notification Period or as soon as practicable thereafter, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, 
within such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf 
of) the Procuring Entity on or before the expiry date of the Defects Notification Period for the 
Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that 
the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall 
apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an 
extension of the Defects Notification Period for the Works or a Section if and to the extent that the 
Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used 
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for the purposes for which they are intended by reason of a defect or by reason of damage 
attributable to the Contractor. However, a Defects Notification Period shall not be extended by 
more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 
[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 
Contractor's obligations under this Clause shall not apply to any defects or damage occurring more 
than two years after the Defects Notification Period for the Plant and/ or Materials would otherwise 
have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed 
by the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be 
given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work 
was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], 
the Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, 
but the Contractor shall have no responsibility for this work; and the Contractor shall subject 
to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably 
incurred by the Procuring Entity in remedying the defect or damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in 
accordance with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the 
Works or any major part of the Works, terminate the Contract as a whole, or in respect of such 
major part which cannot be put to the intended use. Without prejudice to any other rights, 
under the Contractor otherwise, the Procuring Entity shall then be entitled to recover all sums 
paid for the Works or for such part (as the case may be), plus financing costs and the cost of 
dismantling the same, clearing the Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as 
are defective or damaged. This consent may require the Contractor to increase the amount of the 
Performance Security by the full replacement cost of these items, or to provide other appropriate 
security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the 
Architect may require the repetition of any of the tests described in the Contract. The requirement 
shall be made by notice within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except 
that they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of 
Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to 
the Works as is reasonably required in order to comply with this Clause, except as may be 
inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the 
works that have already accepted, under the direction of the Engineer. Unless the defect is to be 
remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost 
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of the search plus profit shall be agreed or determined by the Architect in accordance with Sub-
Clause 3.5 [Determinations] and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until 
the Architect has issued the Completion Certificate to the Contractor, stating the date on which the 
Contractor completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates 
of the Defects Liability Period, or as soon thereafter as the Contractor has supplied all the 
Contractor's Documents and completed and tested all the Works, including remedying any defects. 
A copy of the Completion  Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment 
of any obligation which remains unperformed at that time. For the purposes of determining the 
nature and extent of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining 
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 
Completion Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. 
The Procuring Entity shall be entitled to be paid the costs incurred in connection with, or 
attributable to, such sale or disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less 
than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring 
Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 
Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim 
Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment 
Certificate] the quantities and other particulars detailing the amounts which he considers to be 
entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be 
given to the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in 

making the measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect 
shall be accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured 
from records, these shall be prepared by the Engineer. The Contractor shall, as and when 
requested, attend to examine and agree the records with the Engineer, and shall sign the same 
when agreed. If the Contractor does not attend, the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then 
the Contractor shall give notice to the Architect of the respects in which the records are asserted 
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to be inaccurate. After receiving this notice, the Architect shall review the records and either 
confirm or vary them and certify the payment of the undisputed part. If the Contractor does not 
so give notice to the Architect within 14 days after being requested to examine the records, they 
shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other 

applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine the value of work d one by evaluating each item 
of work, applying the measurement agreed or determined in accordance with the above Sub-
Clauses 12.1 and 12.2 and the appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified 
for such item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 
considered as included in other rates and prices in the Bill of Quantities and will not be paid for 
separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, 
or is not executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates 
or prices are relevant for the new item of work, it shall be derived from the reasonable Cost of 
executing such work, prevailing market rates, together with profit, taking account of any other 
relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall 
determine a provisional rate or price for the purposes of Interim Payment Certificates as soon as 
the concerned work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender price), 
payment valuation certificates and variation orders on omissions and additions valued based on 
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus 
percentage. The percentage already worked out during tender evaluation is worked out as follows: 
(corrected tender price– tender price)/ tender price X 100. 

12.4 Omissions 
Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been 
agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, 
would have been deemed to be covered by a sum forming part of the Accepted Contract 
Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the 
Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the 
Contractor shall give notice to the Architect accordingly, with supporting particulars. Upon 
receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine this cost, which shall be included in the Contract Price. 
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13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate 

for the Works, either by an instruction or by a request for the Contractor to submit a proposal. No 
Variation instructed by the Architect under this Clause shall in any way vitiate or in validate the 
Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives 
notice to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily 
obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial change in 
the sequence or progress of the Works. Upon receiving this notice, the Architect shall cancel, 
confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such 
changes do not necessarily constitute a Variation), 

b) changes to the quality and other characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, 
including any associated Tests on Completion, boreholes and other testing and exploratory 
work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless 
and until the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the 
nature and form of such variation. As soon as possible after having received such notice, the 
Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to 
Sub-Clause 8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with 
the Employer and the Contractor, decide as soon as possible whether or not the variation shall be 
carried out. If the Architect decides that the variation shall be carried out, he shall issue a Variation 
Order clearly identified as such in accordance with the Contractor's submission or as modified by 
agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the 
provisions of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the 
adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or 
Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are 
not directly applicable to the specific work in question, suitable rates shall be established by the 
Architect reflecting the level of pricing in the Dayworks Prices. Where rates are not contained in 
the said Prices, the amount shall be such as is in all the circumstances reasonable, reflecting a market 
price. Due account shall be taken of any over-or under-recovery of overheads by the Contractor in 
consequence of the variation. The Contractor shall also be entitled to be paid: 
a) The cost of any partial execution of the Works rendered useless by any such variation, 
b) The  cost of making necessary alterations to Plant already manufactured or in the course of 
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manufacture or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the 

Works as detailed in the Programme, and 
d) the net effect of the Contractor's finance costs, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be 
included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation 
and be bound to these Conditions in so doing as if such variation was stated in the Contract. The 
work shall not be delayed pending the granting of an extension of the Time for Completion or an 
adjustment to the Contract Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 The Contractor may, at anytime, submit to the Architect written proposal which (in the Contractor's 
opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of 
executing, maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring 
Entity of the completed Works, or 
(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in 
Sub-Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the 
Permanent Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed 

in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall 
be included in the Contract Price. This fee shall behalf (50%) of the difference between the 
following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under 

Sub-Clause 
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking 
account of any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 
(c (ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more 
than amount established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring 
Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in 
writing as soon as practicable, either by giving reasons why he cannot comply (if this is the case) or 
by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to 

Sub-Clause 8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 
[Value Project Engineering] or otherwise), respond with approval, disapproval or comments. The 
Contractor shall not delay any work whilst awaiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be 
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issued by the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], 
unless the Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then 
whenever an adjustment is agreed, approved or determined as stated above, the amount payable 
in each of the applicable currencies shall be specified. For this purpose, reference shall be made to 
the actual or expected currency proportions of the Cost of the varied work, and to the proportions 
of various currencies specified for payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect 
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the 
Contractor shall include only such amounts, for the work, supplies or services to which the 
Provisional Sum relates, as the Architect shall have instructed. For each Provisional Sum, the 
Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor 
and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for 
which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts 
by applying the relevant percentage rate (if any) stated in the appropriate Schedule. If 
there is no such rate, the percentage rate stated in the Special Conditions of Contract shall 
be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 
accounts or receipts in substantiation. 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be 
executed on a daywork basis. The work shall then be valued in accordance with the Daywork 
Schedule included in the Contract, and the following procedure shall apply. If a Daywork Schedule 
is not included in the Contract, this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for 
any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the 
Contractor shall deliver each day to the Architect accurate statements induplicate which shall 
include the following details of the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned 
to the Contractor. The Contractor shall then submit priced statements of these resources to the 
Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for 
Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 
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13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting 
from a change in the Laws of Kenya (including the introduction of new Laws and the repeal or 
modification of existing Laws) or in the judicial or official governmental interpretation of such 
Laws, made after the Base Date, which affect the Contractor in the performance of obligations under 
the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a 
result of these changes in the Laws or in such interpretations, made after the Base Date, the 
Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the 
relevant delay has already been taken into account in the determination of a previous extension of 
time and such Cost shall not be separately paid if the same shall already have been taken into 
account in the indexing of any inputs to the table of adjustment data in accordance with the 
provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for 
local and foreign currencies included in the Schedules. If there is no such table of adjustment data, 
this Sub-Clause shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls 
in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the 
amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full 
compensation for any rise or fall in Costs is not covered by the provisions of this or other Clauses, 
the Accepted Contract Amount shall be deemed to have included a mounts to cover the contingency 
of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 
accordance with the appropriate Schedule and certified in Payment Certificates, shall be 
determined from formulae for each of the currencies in which the Contract Price is payable. No 
adjustment is to be applied to work valued on the basis of Cost or current prices. The formulae shall 
be of the following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their 
source is in doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be made 
to the values of the indices at stated dates (quoted in the fourth and fifth columns respectively of 
the table) for the purposes of clarification of the source; although these dates (and thus these values) 
may not correspond to the base cost indices. 

13.9.5 In cases where the “currency of index” is not the relevant currency of payment, each index shall be 
converted into the relevant currency of payment at the selling rate, established by the Central Bank 
of Kenya, of this relevant currency on the above date for which the index is required to be 
applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional 
index for the issue of Interim Payment Certificates. When a current cost index is available, the 
adjustment shall be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices 
there after shall be made using either (i) each index or price applicable on the date 49 days prior to 
the expiry of the Time for Completion of the Works, or (ii) the current index or price, whichever is 
more favorable to the Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data 
shall only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a 
result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 
[Evaluation] and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the 
Contract, and the Contract Price shall not be adjusted for any of these costs except as stated in 
Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated 
quantities and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B are coefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 

E-39



113 

 

 

 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a 
proposed breakdown of each lump sum price in the Schedules. The Architect may take 
account of the break down when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential 
spare parts there for, imported by the Contractor for the sole purpose of executing the Contract 
shall not be exempt from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and 

cash flow support, when the Contractor submits a guarantee in accordance with this Clause. The 
total advance payment, the number and timing of instalments (if more than one), and the applicable 
currencies and proportions, shall be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not 

stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate for the advance payment or its first instalment after receiving a Statement (under Sub-
Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity receives 
(i) the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a 
guarantee in amounts and currencies equal to the advance payment. This guarantee shall be issued 
by a reputable bank or financial institutions elected by the Contractor and shall be in the form 
annexed to the Special Conditions or in another form approved by the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment 

has been repaid, but its amount shall be progressively reduced by the amount repaid by the 
Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify its expiry 
date, and the advance payment has not been repaid by the date 30 days prior to the expiry date, 
the Contractor shall extend the validity of the guarantee until the advance payment has been 
repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be 

repaid through percentage deductions from the interim payments determined by the Architect in 
accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which 
the total of all certified interim payments (excluding the advance payment and deductions 
and repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount less 
Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract 
of the amount of each Interim Payment Certificate (excluding the advance payment and 
deductions for its repayments as well as deductions for retention money) in the currencies 
and proportions of the advance payment until such time as the advance payment has been 
repaid; provided that the advance payment shall be completely repaid prior to the time when 
90 percent (90%) of the Accepted Contract Amount less Provisional Sums has been certified 
for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the 

Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 
[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the 
whole of the balance then outstanding shall immediately become due and in case of termination 
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under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's 
Entitlement to Termination for Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions 

of Contract) to the Architect after the end of each month, in a form approved by the Engineer, 
showing in detail the amounts to which the Contractor considers itself to be entitled, together with 
supporting documents which shall include there portion the progress during this month in 
accordance with Sub-Clause4.21 [Progress Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the 

various currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced 
up to the end of the month (including Variations but excluding items described in sub-
paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in 
accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 
13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention 
stated in the Special Conditions of Contract to the total of the above amounts, until the 
amount so retained by the Procuring Entity reaches the limit of Retention Money (if any) 
stated in the Special Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to 
be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 
14.5 [Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor 
otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 
14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract 

Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for 
the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing 
the Works, and if actual progress is found to be less or more than that on which this schedule 
of payments was based, then the Architect may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine revised instalments, which shall take account of the 
extent to which progress is less or more than that on which the instalments were previously 
based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding 

estimates of the payments which he expects to become due during each quarterly period. The first 
estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall 
be submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of 

Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for 
incorporation in the Permanent Works, and (ii) a reduction when the contract value of such Plant 
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and Materials is included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 
14.3 [Application for Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this 

Sub-Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: 

a) The Contractor has: 
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and 

Materials) which are available for inspection, and 
(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to 

the Site, supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has 
been submitted to the Architect together with evidence of payment of freight and 
insurance, any other documents reasonably required, and a bank guarantee in a form 
and issued by an entity approved by the Procuring Entity in amounts and currencies 
equal to the amount due under this Sub-Clause: this guarantee may be in a similar form 
to the form referred to in Sub-Clause14.2 [Advance Payment] and shall be valid until the 
Plant and Materials are properly stored on Site and protected against loss, damage or 
deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, 
damage or deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of 
the documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become 

due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application 
for Interim Payment Certificates]. At that time, the Payment Certificate shall include the applicable 
reduction which shall be equivalent to, and in the same currencies and proportions as, this 
additional amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the 

Performance Security. Thereafter, the Architect shall, within 30 days after receiving a Statement 
and supporting documents, deliver to the Procuring Entity and to the Contractor an Interim 
Payment Certificate which shall state the amount which the Architect fairly determines to be due, 
with all supporting particulars for any reduction or withholding made by the Architect on the 
Statement if any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be 

bound to issue an Interim Payment Certificate in an amount which would (after retention and other 
deductions) be less than the minimum amount of Interim Payment Certificates (if any) stated in the 
Special Conditions of Contract. In this event, the Architect shall give notice to the Contractor 
accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 
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a) if anything supplied or work done by the Contractor is not in accordance with the Contract, 
the cost of rectification or replacement may be withheld until rectification or replacement has 
been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the 
Contract, and had been so notified by the Engineer, the value of this work or obligation may 
be withheld until the work or obligation has been performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should 

properly be made to any previous Payment Certificate. A Payment Certificate shall not be deemed 
to indicate the Architect acceptance, approval, consent or satisfaction. 

14.7 Payment 

 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties 
or within 60 days after receiving the documents in accordance with Sub-Clause 4.2 
[Performance Security] and Sub- Clause 14.2 [Advance Payment], whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect 
Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity 
Issues Interim Payment Certificate; or after determination of any disputed amount shown in 
the Final Statement in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by 

the Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 

Contractor shall be entitled to receive financing charges (simple interest) monthly on the amount 
unpaid during the period of delay. This period shall be deemed to commence on the date for 
payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b) 
of the date on which any Interim Payment Certificate is issued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the 

mean rate of the Central Bank in Kenya of the currency of payment, or if not available, the inter 
bank offered rate, and shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and 

without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention 

Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 
is issued for a Section or part of the Works, a proportion of the Retention Money shall be certified 
and paid. This proportion shall behalf (50%) of the proportion calculated by dividing the estimated 
contract value of the Section or part, by the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance 

of the Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-
Over Certificate was issued for a Section, a proportion of the second half of the Retention Money 
shall be certified and paid promptly after the expiry date of the Defects Notification Period for the 
Section. This proportion shall behalf (50%) of the proportion calculated by dividing the estimated 
contract value of the Section by the estimated final Contract Price. 
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14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects 
hall be entitled to withhold certification of the estimated cost of this work until it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-

Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for 
Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been 
issued for the Works and the first half of the Retention Money has been certified for payment by 
the Engineer, the Contractor shall be entitled to substitute a Retention Money Security guarantee, 
in the form annexed to the Special Conditions or in another form approved by the Procuring Entity 
and issued by a reputable bank or financial institution selected by the Contractor, for the second 
half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 
14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall 

submit to the Architect three copies of a Statement at completion with supporting documents, in 
accordance with Sub- Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the 
Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him 

under the Contract. Estimated amounts shall be shown separately in this Statement at 
completion. 

 
14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates]. 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the 

Engineer, six copies of a draft final statement with supporting documents showing in detail in a 
form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor 

shall submit such further information as the Architect may reasonably require within 30 days from 
receipt of said draft and shall make such changes in the draft as may be agreed between them. The 
Contractor shall then prepare and submit to the Architect the final statement as agreed. This 
agreed statement is referred to in these Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to 

the draft final statement which are agreed, it becomes evident that a dispute exists, the Architect 
shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate 
for the agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under 
Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], 
the Contractor shall then prepare and submit to the Procuring Entity (with a copy to the Engineer) 
a Final Statement. 
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14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that 
the total of the Final Statement represents full and final settlement of all moneys due to the 
Contractor under or in connection with the Contract. This discharge may state that it becomes 
effective when the Contractor has received the Performance Security and the outstanding balance 
of this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 
14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect 
shall deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which 
shall state: 

a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring 

Entity and for all sums to which the Procuring Entity is entitled, the balance (if any) due from 
the Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the 
case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect 
shall request the Contractor to do so. If the Contractor fails to submit an application within a period 
of 30 days, the Architect shall issue the Final Payment Certificate for such amount as he fairly 
determines to be due. 
 

14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in 

connection with the Contract or execution of the Works, except to the extent that the Contractor 
shall have included an amount expressly for it: 

a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the 

Works) in the Statement at completion described in Sub-Clause 14.10 [Statement at 
Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless 
misconduct by the Procuring Entity. 

 
14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of 
exchange to be used for calculating the payments, shall be as stated in the Schedule of 
Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 
[Application for Interim Payment Certificates] shall be made in the currencies and 
proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
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currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in 
which the sum was expended by the Procuring Entity, or in such currency as may be agreed 
by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency 
exceeds the sum payable by the Procuring Entity to the Contractor in that currency, the 
Procuring Entity may recover the balance of this amount from the sums otherwise payable to 
the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 
prevailing on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice 
require the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches 
the contract based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-
Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue 
performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 
[Remedial Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the 
consent of the Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 
made against him, compounds with his creditors, or carries on business under a receiver, 
trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 
commission or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly 
or indirectly) to any person any such induce mentor reward as is described in this sub-
paragraph (f). However, lawful inducements and rewards to Contractor's Personnel shall not 
entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in 
paragraph 2.2 of the Appendix B to these General Conditions, in competing for or in 
executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to 
the Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case 
of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract 
immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 
Procuring Entity, under the Contractor otherwise. 

E-46



120 

 

 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 
Documents, and other design documents made by or for him, to the Engineer. However, the 
Contractor shall use his best efforts to comply immediately with any reasonable instructions 
included in the notice (i) for the assignment of any subcontract, and (ii) for the protection of life or 
property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other 
entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's 
Documents and other design documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works 
will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their 
removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed 
to make a payment due to the Procuring Entity, these items may be sold by the Procuring Entity in 
order to recover this payment. Any balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 
Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of the Works, Goods and Contractor's 
Documents, and any other sums due to the Contractor for work executed in accordance with the 
Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken 
effect, the Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and 

remedying of any defects, damages for delay in completion (if any), and all other costs 
incurred by the Procuring Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any 
extra costs of completing the Works, after allowing for any sum due to the Contractor under 
Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, damages 
and extra costs, the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring 
Entity's convenience, by giving notice of such termination to the Contractor. The termination shall 
take effect 30 days after the later of the dates on which the Contractor receives this notice or the 
Procuring Entity returns the Performance Security. The Procuring Entity shall not terminate the 
Contract under this Sub-Clause n order to execute the Works itself or to arrange for the Works to 
be executed by another contractor or to avoid a termination of the Contract by the Contractor under 
Clause 16.2 [Termination by Contractor]. After this termination, the Contractor shall proceed in 
accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment] and 
shall be paid in accordance with Sub-Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and 
its prevailing sanctions. 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 
consideration of any kind as an inducement or reward for doing or for bearing to door for 
having done or for borne to do any act in relation to the obtaining or execution of this or any 
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other Contract for the Procuring Entity or for showing or for bearing to show favor or disfavor 
to any person in relation to this or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which 
commission has been paid or agreed to be paid by him or on his behalf or to his knowledge, 
unless before the Contract is made particulars of any such commission and of the terms and 
conditions of any agreement for the payment there of have been disclosed in writing to the 
Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his 
behalf (whether with or without the knowledge of the Contractor) shall be an offence under the 
provisions of the Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and 
Economic Crimes Act (2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 
Certificates] or Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the 
contractor to proceed with the works in accordance with the program, the Contractor may, after 
giving not less than 30 days' notice to the Procuring Entity, suspend work (or reduce the rate of 
work) unless and until the Contractor has received the Payment Certificate, reasonable evidence 
or payment, as the case may be and as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-
Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by 
Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 
described in the relevant Sub-Clause and in the above notice) before giving a notice of termination, 
the Contractor shall resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the 
rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect 
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to 
issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 
90 days after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment 
is to be made (except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's 
Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such 
manner as to materially and adversely affect the economic balance of the Contract and/or the 
ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 
[Prolonged Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business 
under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or 
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event occurs which (under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both 
Parties on the fulfilment of the conditions for the Commencement of Works under Sub-Clause 
8.1 [Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the 
Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the 
Contractor may by notice terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the 
Contractor, under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination 
for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional 
Termination, Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for 

the protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor 

has received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment onTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, 
the Procuring Entity shall promptly: 

d) Return the Performance Security to the Contractor, 

e) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and 
Release], and 

f) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result 
of this termination. 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's 
Personnel, and their respective agents, against and from all claims, damages, losses and expenses 
(including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the 
course of or by reason of the Contractor's design (if any), the execution and completion of the 
Works and the remedying of any defects, unless attributable to any negligence, willful actor 
breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that 
such damage or loss arises out of or in the course of or by reason of the Contractor's design (if 
any), the execution and completion of the Works and the remedying of any defects, unless and 
to the extent that any such damage or loss is attributable to any negligence, willful act or 
breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, their 
respective agents, or anyone directly or indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 
Personnel, and their respective agents, against and from all claims, damages, losses and expenses 
(including legal fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which 
is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 
Procuring Entity's Personnel, or any of their respective agents, and (2) the matters for which 
liability may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) 
of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to Property], unless and to 
the extent that any such damage or loss is attributable to any negligence, willful actor breach of the 
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Contract by the contractor, the contractor's Personnel, their respective agents, or anyone directly 
or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under 
Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for 
the care of the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or is 
so deemed to be issued) for any Section or part of the Works, responsibility for the care of the 
Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 
responsibility for the care of any work which is outstanding on the date stated in a Taking-Over 
Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period 
when the Contractor is responsiblefor their care, from any cause not listed in Sub-Clause 17.3 
[Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk 
and cost, so that the Works, Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 
Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be liable for 
any loss or damage which occurs after a Taking-Over Certificate has been issued and which arose 
from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far 
as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the 
Contractor's Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 
attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 
speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as 
may be specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom 
the Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an 
experienced contractor could not reasonably have been expected to have taken adequate 
preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage 
to the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the 
Architect and shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the 
Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-
paragraphs (e)and 
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(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any 
patent, registered design, copyright, trade mark, trade name, trade secret or other intellectual or 
industrial property right relating to the Works; and “claim” shall refer to a claim (or proceedings 
pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving 
the claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-
Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim 
alleging an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works being used by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, 
or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was 
disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other 
claim which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or 
(ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its 
cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which 
may arise from it. The other Party shall, at the request and cost of the indemnifying Party, assist in 
contesting the claim. This other Party (and its Personnel) shall not make any admission which 
might be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over 
the conduct of any negotiations, litigation or arbitration upon being requested to do so by such 
other Party. 

17.5.6 For operation and maintenance of any plan to equipment installed, the contractor shall grant a 
non-exclusive and non-transferable license to the Procuring Entity under the patent, utility models 
,or other intellectual rights owned by the contractor or a third party from whom the contract or has 
received the rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive 
and non-transferable rights (without the rights to sub-license) to use the know how and other 
technical information disclosed to the contract or under the contract. Nothing contained here-in 
shall be construed as transferring ownership of any patent, utility model, trademark, design, copy 
right, know-how or other intellectual rights from the contractor or any other third party to the 
Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of 
any contractor for any in director consequential loss or damage which may be suffered by the other 
Party in connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay 
Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after 
Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-
Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and 
Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the 
Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring 
Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 
[Intellectual and Industrial Property Rights], shall not exceed the sum resulting from the 
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application of a multiplier (less or greater than one) to the Accepted Contract Amount, as stated in 
the Special Conditions of Contract, or (if such multiplier or other sum is not so stated) the 
Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 
misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 
accommodation and facilities, if any, as detailed in the Specification, from the respective dates of 
hand-over to the Contractor until cessation of occupation (where hand-over or cessation of 
occupation may take place after the date stated in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for 
their care arising from any cause whatsoever other than those for which the Procuring Entity is 
liable, the Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the 
Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 
effecting and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and 
in terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed 
by both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 
precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers 
and in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed 
by both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 
precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured 
as though a separate policy had been issued for each of the joint insured. If a policy indemnifies 
additional joint insured, namely in addition to the insured specified in this Clause, (i) the 
Contractor shall act under the policy on behalf of these additional joint insured except that the 
Procuring Entity shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not be 
entitled to receive payments directly from the insurer or to have any other direct dealings with the 
insurer, and (iii) the insuring Party shall require all additional joint insured to comply with the 
conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the 
currencies required to rectify the loss or damage. Payments received from insurers shall be used 
for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions 
of Contract (calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and 
Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other 
Party. Whenever evidence or policies are submitted, the insuring Party shall also give notice to the 
Engineer. 
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18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The 
insuring Party shall keep the insurers informed of any relevant changes to the execution of the 
Works and ensure that insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior 
approval of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party 
first notified by the insurer shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect 
and maintain under the Contractor fails to provide satisfactory evidence and copies of policies in 
accordance with this Sub- Clause, the other Party may (at its option and without prejudice to any 
other right or remedy) effect insurance for the relevant coverage and pay the premiums due. The 
insuring Party shall pay the amount of these premiums to the other Party, and the Contract Price 
shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or 
not recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if 
the insuring Party fails to effect and keep in force an insurance which is available and which it is 
required to effect and maintain under the Contract, and the other Party neither approves the 
omission nor effects insurance for the coverage relevant to this default, any moneys which should 
have been recoverable under this insurance shall be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not 
limited to the insurance referred to Clause 18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not 
less than the full reinstatement cost including the costs of demolition, removal of debris and 
professional fees and profit. This insurance shall be effective from the date by which the evidence 
is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for 
Insurances], until the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 
Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause 
occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the 
Contractor in the course of any other operations (including those under Clause 11 [Defects 
Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement 
value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall be 
effective while it is being transported to the Site and until it is no longer required as Contractor's 
Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from 
the insurers, payments being held or allocated to the Party actually bearing the costs of 
rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, 
loss or damage to a part of the Works which is attributable to the use or occupation by the 
Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub-
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paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each 
case) risks which are not insurable at commercially reasonable terms, with deductibles per 
occurrence of not more than the amount stated in the Special Conditions of Contract (if an 
amount is not so stated,  this sub-paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials 
or workmanship (but cover shall include any other parts which are lost or damaged as a 
direct result of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the 
Works if this other part is in a defective condition due to a defect in its design, materials 
or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the 
extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials 
intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases 
to be available at commercially reasonable terms, the Contractor shall (as insuring Party) give 
notice to the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be 
entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent 
to such commercially reasonable terms as the Contractor should have expected to have paid for 
such cover, and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, to 
have approved the omission under Sub-Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily 
injury which may occur to any physical property (except things insured under Sub-Clause 18.2 
[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured under 
Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the Contractor's 
performance of the Contract and occurring before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special 
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in 
the Special Conditions of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property 
(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of 
the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that 
cover is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any 
person employed by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from injury, sickness, 
disease or death of any person employed by the Contractor or any other of the Contractor's 
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Personnel, except that this insurance may exclude losses and claims to the extent that they arise 
from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these 
personnel are assisting in the execution of the Works. For a Subcontractor's employees, the 
insurance may be effected by the Subcontractor, but the Contractor shall be responsible for 
compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 
listed below, so long as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, 

except as maybe attributable to the Contractor's use of such munitions, explosives, radiation 
or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by 
Force Majeure, then it shall give notice to the other Party of the event or circumstances constituting 
the Force Majeure and shall specify the obligations, the performance of which is or will be 
prevented. The notice shall be given within 14 days after the Party became aware, or should have 
become aware, of the relevant event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such 
Force Majeure prevents it from performing them. 

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations 
of either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance 
of the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it 
ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by 
Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
and suffers delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 
19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment 
of any such Cost, including the costs of rectifying or replacing the Works and/or Goods 
damaged or destroyed by Force Majeure, to the extent they are not indemnified through the 
insurance policy referred to in Sub- Clause18.2 [Insurance for Works and Contractor's 
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Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from 
force majeure on terms additional to or broader than those specified in this Clause, such additional 
or broader force majeure events or circumstances shall not excuse the Contractor's non-
performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 
84 days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice 
of Force Majeure], or for multiple periods which total more than 140 days due to the same notified 
Force Majeure, then either Party may give to the other Party a notice of termination of the Contract. 
In this event, the termination shall take effect 7 days after the notice is given, and the Contractor 
shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's 
Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a 
Payment Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the 
Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials 
shall become the property of (and be at the risk of) the Procuring Entity when paid for by the 
Procuring Entity, and the Contractor shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred 
by the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the 
return of these items to the Contractor's works in his country (or to any other destination at 
no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection 
with the Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the 
control of the Parties (including, but not limited to, Force Majeure) arises which makes it 
impossible or unlawful for either or both Parties to fulfil its or their contractual obligations or 
which, under the law governing the Contract, entitles the Parties to be released from further 
performance of the Contract, then upon notice by either Party to the other Party of such event or 
circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of 
either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have 
been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the 
Contract had been terminated under Sub-Clause 19.6. 

 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 
any additional payment, under any Clause of these Conditions or otherwise in connection with the 
Contract, the Contractor shall give Notice to the Engineer, describing the event or circumstance 
giving rise to the claim. The notice shall be given as soon as practicable, and not later than 30 days 

E-56



130 

 

 

after the Contractor became aware, or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 
Completion shall not be extended, the Contractor shall not be entitled to additional payment, and 
the Procuring Entity shall be discharged from all liability in connection with the claim. Otherwise, 
the following provisions of this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 
supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any 
claim, either on the Site or at another location acceptable to the Engineer. Without admitting the 
Procuring Entity's liability, the Architect may, after receiving any notice under this Sub-Clause, 
monitor the record-keeping and/ or instruct the Contractor to keep further contemporary records. 
The Contractor shall permit the Architect to inspect all these records and shall (if instructed) submit 
copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the 
Contractor and approved by the Engineer, the Contractor shall send to the Architect fully detailed 
claim which includes full supporting particulars of the basis of the claim and of the extension of 
time and/ or additional payment claimed. If the event or circumstance giving rise to the claim has 
a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated 
delay and/ or amount claimed, and such further particulars as the Architect may reasonably 
require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting 
from the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 
claim, or within such other period as may be proposed by the Architect and approved by the 
Contractor, the Architect shall respond with approval, or with disapproval and detailed comments. 
He may also request any necessary further particulars but shall nevertheless give his response on 
the principles of the claim within the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for 
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under 
the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been 
reasonably substantiated as due under the relevant provision of the Contract. Unless and until the 
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only 
be entitled to payment for such part of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may 
consider that the claim is rejected by the Architect and any of the Parties may refer the dispute for 
amicable settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any 
claim, any extension of time and/ or additional payment shall take account of the extent (if any) to 
which the failure has prevented or prejudiced proper investigation of the claim, unless the claim is 
excluded under the second paragraph of this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 
Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects 
Notification Period, the Procuring Entity or the Architect shall give notice and particulars to the 
Contractor. However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, 
Water and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], 
or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring 
Entity became aware, or should have become aware, of the event or circumstances giving rise to 
the claim. A notice relating to any extension of the Defects Notification Period shall be given before 
the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation 
of the amount and/or extension to which the Procuring Entity considers itself to be entitled in 
connection with the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is 
entitled to be paid by the Contractor, and/ or (ii) the extension (if any) of the Defects Notification 
Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The 
Procuring Entity shall only be entitled to set off against or make any deduction from an amount 
certified in a Payment Certificate, or to otherwise claim against the Contractor, in accordance with 
this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 
giving a notice of a claim in accordance with Sub-Clause 20.1 above should move to commence 
arbitration after 60 days from the day on which a notice of a claim was given, even if no attempt at 
an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before 
the practical completion of the Works or abandonment of the Works or termination of the Contract 
by either party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 
b) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 
c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 

19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless the 
Procuring Entity and the Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 
settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim 
or dispute has not been given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 
shall not commence unless an attempt has in the first instance been made by the parties to settle 
such claim or dispute amicably with or without the assistance of third parties. Proof of such 
attempt shall be required. 
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20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and a ward any sums which ought to have been the 
subject of or included in any certificate. 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 
review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision require mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 
representatives of the Parties and the Architect from being called as a witness and giving evidence 
before the arbitrators on any matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 
reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 
Parties, and the Architect shall not be altered by reason of any arbitration being conducted during 
the progress of the Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 
paying one-half of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya.  In case of any claim or dispute, such claim or 
dispute shall be notified in writing by either party to the other with a request to submit it to 
arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. The 
dispute shall be referred to the arbitration and final decision of a person to be agreed between the 
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the 
following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 
institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of 
the United Nations Commission on International Trade Law (UNCITRAL); or with proceedings 
administered by the International Chamber of Commerce (ICC) and conducted under the ICC 
Rules of Arbitration; by one or more arbitrators appointed in accordance with said arbitration 
rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 
conducted in the language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 
commitment to providing institutional support to the arbitral process. 
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20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a competent 
court of law. 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract 
unless they otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                
here in shall prevail over those in the GCC. 

Part A - Contract Data 
 

 

 

 

 

 

 
 

 

 

 

 

- AS STIPULATED ABOVE 

 

 

 

 

 

 as STIPULATED ABOVE 
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As per main contact  

 

   

   N/A 

   

   

AS per the appointment  
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Provisional Sums 13.5. (b)(ii) [If there are Provisional Sums, insert a percentage 
for adjustment of Provisional Sums} 

--- % 

Adjustments for Changes in 
Cost 

13.8 Period "n" applicable to the adjustment multiplier 
"Po": [Insert the period if differentfrom 
one (1) month;if period "n" is one (1) month, insert 
"not applicable''} 

Total advance payment 14.2.1 10% Percentage of the Accepted Contract 

Amount payable in the currencies and 

proportions in which the Accepted Contract 

Amount is payable 

[Insert number and timing of installment sif 

applicable] 

Repayment amortization rate of 

advance payment 

14.2.5 (b) 
---10 % 

Percentage of Retention 14.3.2 (c) ---10 % 

Limit of Retention Money 14.3.2 (c)  10 % of the Accepted Contract Amount 

Plant and Materials 
 

14.5(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 

 [list]. 

14.5(C)(i) PlantandMaterialsforpaymentwhendelivered

to theSite [list]. 

Minimum Amount of Interim 

Payment Certificates 

14.6 25% oftheAcceptedContract Amount. 

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment 

14.8 Specify 5 % rate per month of 

delayed payment. 

Maximum total liability of the 

Contractor to the Procuring 

Entity 

17.6 [Select one of the two options below as appropriate} 

Theproductof [insert a multiplier 

less or greater than one} times the Accepted 

Contract Amount, 

or 

------[insertamountofthemaximumtotal 
liability] 
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Periods for submission of 

isurance: 

 

a. evidence of insurance. 

b. Relevant policies 

18.1 [Insert period for submission of evidence of insurance 
and policy. Period may be from 14 days to 30 days.} 

 days 

  days 

Maximum amount of 

deductibles for insurance of 

the Procuring Entity's risks 

18.2.4 (d) [Insert maximum amount of deductibles} 

Minimum amount of third-

party msurance 

18.3 [Insert amount of third-party insurance} 

J The place of arbitration J 20.7.2  NAIROBI 

 
 

E-63



1 

 

 

 

SECTION F: GENERAL SPECIFICATION OF 
MATERIALS AND WORKS 
 
Extent of Contract Works 
 

1. The work covered by this specification includes the supply, delivery, installation, 
setting to work, commissioning to Gate Security Access Control System 

 
2.    Regulations and Standards  
 
The equipment shall comply with all relevant statutory instruments and regulations current 
at the date of tender and in particular the following: 
 
 1. I.E. E Wiring Regulations 
 2. Regulation under the Electric Power Act 
 3. Factories Act 

4. Any special regulations issued by the local Electricity or Water Undertakings 
 5. Kenya Bureau of Standards (K.B.S) 
 
The equipment and all components shall comply with all relevant KBS standards and codes 
of practice or other equal and approved standards specifications and codes. Where the 
equipment or part of it complies with other internationally recognized standards which are 
less stringent than British standards or Codes of practice, then the difference is to be stated in 
writing and must accompany the tender submission. 
 
3. Conformity with the specification. 
 
The equipment to be supplied shall conform in all respects to the specifications. Unless 
another standard is specifically mentioned in the specification, all materials and practices 
employed in the works must, where such standards exist be in accordance with the current 
KBS standards or code of practices or in accordance with such other authorized standard 
appropriate to the country of manufacture as in the opinion of the Engineer ensures 
equivalent or higher quality. . 
 
Alternative which deviate in any respect from the specifications may only be submitted in 
addition to the main offer required by the Specification. Such alternative must be fully 
detailed and the price indicated may be considered for adoption after the comparison of 
quotation submitted in accordance with the Specifications. 
 
4. Information required with Tenders 
 
Each tender shall be accompanied by 2 sets of technical manual showing general arrangement 
and typical details of the equipment offered. 
All tender documents and any communications thereof shall be in English language. 
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5. Site Conditions 
The contractor is deemed to have visited the site and if unable to locate it to apply to the 
Engineer for directions to enable him to do so. The contractor is deemed to have acquainted 
himself therewith as to its nature, position, means of access, etc and no claim in the connection 
will be allowed. No claim will be allowed for traveling or other expenses which may be 
incurred by the contractor in visiting the site or preparing a tender for the contract works. 

 
6 Tropicalisation of Components 
 
All components shall fully be tropicalised and protected against mould growth. 
 
7 Surface finish 
 
All ferrous metal work shall be either painted or processed to give a rust proof coating. 
Ferrous metal work to be painted shall first to be either shot blasted or thoroughly wire 
brushed to remove all scale and oxide and immediately given one brushed coat or two 
sprayed coats of primer. 
 
After not less than four hours, one brushed or two sprayed undercoats followed by one 
brushed or two sprayed finishing coats of heat and oil resisting quality paint shall be applied. 
 
Successive coats of paint shall be slightly differing shades. Interior surfaces of electrical 
equipment enclosures shall be finished white and all external surfaces shall be finished grey 
(Bs 2660, colour 9-097) 
 
Engine crank cases shall not be painted internally unless the paint is resistant to the lubricating 
oil. 
 
8. Recording Drawings 
 
The Contractor shall provide to the engineer four sets of the following drawings: 
 
a) Where indicated a building drawing showing details of cable entries, pipe entries 

and ducts required. 
 
b) A general arrangement drawing showing the principal dimensions of all 

equipmenstand Layout 
c) A general arrangement and layout of all workstations, Servers, cameras, Alarms etc. 
 
d) A schematic and wiring diagram(s). 
 
9. Maintenance Manual 
 
Upon practical completion of the Contract works the Contractor shall furnish to the Engineer 
four copies of Manuals. The manuals shall be printed on good quality paper International A4 
size and shall have stiff covers of durable materials. 
 
The Manual shall contain full operating and maintenance instructions for each item of 
equipment, plant and apparatus set out in a form dealing systematically with each system. It 
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shall include, as may be applicable to the contract works, the following and any other items 
listed in the text of the specification hereinafter: 
a) System Description 
b) Equipment 
c) Operation 
d) Procedure of Fault Finding 
f) Emergency Procedures 
g) Maintenance and Servicing periods and Procedures 
i) Colour coding legend for all services 
j) Schematic and wiring Diagrams of plant, Apparatus and Switchgear 
k) Record Drawings, true too scale, reduced to international A4 size 
l) Lists of primary and secondary spares 
 
The Manual is to be specially prepared for the contract works and Manufacture’s standard 
descriptive literature and plant operating instruction cards will not be accepted for inclusion 
unless exceptionally approved by the engineer. The contractor shall, however, affix such 
cards, if suitable, adjacent to plant and apparatus. One spare set of all such cards shall be 
furnished to the electrical Engineer. 
The maker’s name, the rating of the set, the contract number, the location of the site and the 
year of installation shall appear on the front covers. 
 
 
10. Factory Tests 
 
The equipment shall be tested as a unit at the manufacturer’s workshop (or elsewhere by 
agreement) for output and performance generally in accordance with the requirements of BS 
649 and as 2613. 
The Engineer shall be given adequate notice in writing of the date and time of the work tests 
and he, or his representative shall if he so desires, be present at such tests and given all 
reasonable facilities for his own inspections during the course of the tests. 
Whether or not the Engineer or his representative attends the tests, he shall be furnished, by 
the Contractor, with copies of all relevant tests certificates. 
 
11. Installation 
 
Installation of all plant and equipment shall be carried out by the contractor under adequate 
supervision from skilled staff provided by the plant and equipments manufacturer or his 
appointed agent. 
 
Plant or equipment which are shipped before the relevant test certificate has been approved 
by the Engineer shall be shipped at the contractor’s own risk and should the test certificate 
not be approved, new tests may be ordered by the Engineer at the contractor’s expense. 
 
 
 
12. Spare parts  
 
The contractor shall submit with his tender a separate priced list of recommended spare parts 
including any optional extras which he recommends should be purchased for the set and its 
control equipment and are not supplied as standard with the unit. The initial spares required 
at handover shall be deemed to have been included in the tender pricing. 
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13. Tools 

 
A complete set of tools and general and special testing equipment shall be provided, including 
grease and oil guns, necessary for the normal maintenance of the set and its controls. 
The tools shall be of the best quality, the spanners being of chrome vanadium steel, and shall 
be contained in a suitable robust steel tool box with lid fitted with a lock and two keys. All 
tools and testing equipment may be used by the Contractor in the execution of the contract 
works but will not be accepted as part of the Contract works by the Engineer unless they are 
handed over in clean and undamaged condition, in perfect working order and effectively in 
new condition. 
 
14. Maintenance period 
 
The Contractor shall maintain the complete set and associated control equipment forming the 
unit for a period of twelve calendar months from the date that the unit is put into commission 
and regular use. 
 
During this maintenance period, the contractor shall at his own expense. 
 

a) Make good any defects in the unit and replace any parts that fail or show signs of 
weakness or undue wear in consequences of faulty design, workmanship, or materials. 

 
b) Visit the site with all diligence and attend to any such defect that arises within 48 hours 

of receiving notification of the defect. 
 

 
c) Carry out regular examination and services of the unit at the intervals laid down by 

the manufacturer, or every three months, whichever is the sooner, the service 
examination to include all necessary adjustments, greasing, oiling, cleaning, changing 
of lubricating oils (where necessary) to keep the unit in sound and efficient working 
order. 

 
d) Instruct the maintenance personnel in the proper operation, care and maintenance of 

the set and its equipment. 
 
If during the maintenance period the unit is or is likely to be out of use for a period greater 
than 48 hours, due to the unit or part thereof developing a defect attributable to faulty design, 
workmanship or materials, or due to neglect of maintenance by the Contractor, the Contractor 
shall at his own expense immediately provide and install on free loan a suitable temporary 
unit for use until the required repair or replacement has been satisfactorily undertaken and 
the original set (or its replacement) put to proper working order. 
 
At the end of the twelve months period of maintenance the Contractor shall (in addition to 
normal servicing work) carry out a compressive examination and test of the set and its 
auxiliaries, to ensure that the unit is in proper working order and in satisfactory condition for 
handing over to the Engineer whose representative shall be present at such examination and 
test. 
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15. Maintenance Contract. 
 

The Contractor may be called upon to enter maintenance contract with the Employer 
for the servicing the installations after the expiry of the initial maintenance period. The 
Contractor shall indicate his willingness to carry out this service at the time of 
tendering and shall ensure that component personnel are available locally to be called 
at short notice. 
 

16. Transport and Storage 
 

All plant equipment shall, during transportation, be suitably packed, crated and 
protected to minimize the possibility of damage, and prevent corrosion or other 
deterioration. 
 
On arrival at site all plant and equipment shall be examined and any damage to parts 
and protective priming coats made good before storage or installation. 
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SECTION F: PARTICULAR SPECIFICATIONS 

PART 1 
 
1.00 PARTICULAR SPECIFICATIONS 
 
1.01 DESCRIPTION OF THE SITE 
 

The site of the proposed works is located in Nairobi City 

 
1.02 DESCRIPTION OF THE PROJECT 
 
The works comprise the Supply, Installation, Testing and Commissioning CCTV surveillance 

system at KCA University-Main Campus 
1.03 CLIMATIC CONDITIONS 
 
 Maximum Temperature:    41.4.0C 
 
 Minimum Temperature :   13.90C 
 
 Relative humidity range :   40% - 90% 
 
 Atmospheric salt content:  Less than 0.002% 
 
 Dust in Atmosphere:    Relatively dusty conditions prevail 
 
 Longitude (approximately):   390 38’ E 
 
 Latitude (approximately):   000 28’ S 
 
 Altitude:     1104m above sea level 
 
 Solar Radiation, February Mean Max 543 Langleys 
 
Extremely heavy rains fall at certain periods of the year and the contractor shall be deemed 
to have taken account of this factor both in his prices and his planning of the execution of 
the contract works. 
 
Equipment de-rating factors for the temperature and altitude shall be stated. 
 
 
 
 
 
 
 
 
 
 
1.05 REGULATIONS 
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The contractor shall, in the execution and completion of the works in the detailed design for 
which he is responsible comply with the provisions of the following as necessary and 
relevant: 
 

▪ Communication Authority of Kenya (C.A.K) 
 

▪ The Kenya Communications Act 
 

▪ The Electronic Power Act and the Rules made there under. 
 

▪ The Kenya Power and Lighting Company Limited’s Bye-Laws. 
 

▪ The current edition of the “Regulations for the Electric Equipment of Buildings” 
issued by the Institution of Electrical Engineers. 

 
▪ The requirements of the Chief Inspector of Factories for the Kenya Government. 

 
▪ Kenya Bureau of Standards (KBS) Standard Specifications and Codes of Practice, or 

other equal and approved standard specifications and codes. 
 

▪ The Bye-Laws of the Local Authority. 
 

▪ Any other regulations applicable to Electric and Electronic Installations or 
Communications systems in Kenya. 

 
▪ The Employer’s Safety Regulations. 

 
1.06 POSITION OF SERVICES AND EQUIPMENT 
 
The route services and approximate positions of apparatus are shown on the contract 
drawings but their exact positions shall be determined by approved dimensional details on 
working drawings or on site by the Project .Manager. 
 
The contractor shall ascertain on site that his work will not foil other services or furniture 
and all services through the ducts must be readily accessible for maintenance and arranged 
to allow maximum access along the ducts.  Any work which has to be redone due to 
negligence in this respect will be the contractor’s responsibility. 
 
1.07 SETTING TO WORK AND REGULATING SYSTEMS 
 
The contractor shall carry out such tests of the contract works as are required by KeBS 
Standard Specifications and Codes of Practice, I.E.E Regulations or equal and approved 
codes, or the competent Authority. 
 
No testing or commissioning shall be undertaken except in the presence of and to the 
satisfaction of the P.M. unless approved otherwise by him (contractor’s own preliminary 
and proving tests are exempted). 
 
The contractor shall include in his tender for the costs for testing and commissioning the 
contract works as herein described.  He shall submit for approval to the P.M. a suitable 
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programme for testing and commissioning. The P.M. and the Employer shall be given ample 
warning as to the dates on which testing and commissioning will take place. 
 
The proving of any system of plant or equipment as to compliance with the specification 
shall not be approved by the P.M. except at his discretion until tests have been carried out 
under operating conditions appertaining to the most onerous conditions specified except 
where the time taken to obtain such conditions is unreasonable or exceeds 12 months after 
practical completion of the contract works. 
 
1.08 IDENTIFICATION OF PLANT AN COMPONENTS 
 
The contractor shall supply and install identification labels to all plant and to all switches 
and items of control equipment with, where no excessive heating is involved, white 
Traffolyte or equal labels engraved in block lettering denoting the name/function and/or 
section controlled.  Where heating is likely to distort Traffolyte approved aluminium labels 
with stamped or engraved lettering shall be used. 
 
The labels shall be mounted on equipment and in most suitable positions.  They shall be in 
English or in internationally understood symbols capable of being read without difficulty.  
The labels shall conform to descriptions used on record drawing.  Details of the lettering of 
the labels and the method of mounts or supporting shall be forwarded to the P.M. for 
approval prior to manufacture. 
 

 
1.09 WORKING DRAWINGS 
 
The contractor shall prepare such working Drawings as may be necessary.  The working 
Drawings shall be completed in such detailed not only that the contract works can be 
executed on site but also that the P.M can approve the contractor’s designs and intentions in 
execution of the contract works. 
 
Approved working drawings shall not be departed from except where provided for. 
Approval by the P.M. of working Drawings shall neither relieve the contractor of any of his 
obligations under the contract nor relieve him from correcting any errors found 
subsequently in the approved working Drawings or elsewhere associated therewith or with 
the works. 

 
1.10 RECORD DRAWINGS 
 
During the execution of works on site the contractor shall, in a manner approved by the 
P.M. record on working or other Drawings at site all information necessary for preparing 
Record Drawings of the installed contract Works.  Marked-up working or other Drawings 
and other documents shall be made available to the P.M. as he may require for inspection 
and checking. 

 

Record Drawing shall include but are not restricted to the following drawings or 
information:- 

▪ Working Drawings amended as necessary but titled “Record Drawings” and 
certified as a true record of the as installed” contract works. 

 
▪ Fully dimensioned drawings of all plant and apparatus. 
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▪ System Schematic and trunking diagrams showing all salient information 

relating to control and instrumentation. 
 

▪ Wiring diagrams of individual plant, apparatus and switch and control boards. 
These diagrams to include these particular to individual plant or apparatus and 
else where applicable those applicable to system operation as a whole. 
 

One reproducible copy of the Record Drawings of the contract works and Schematic 
Diagrams shall be provided not later that one month afterwards. 

 
Notwithstanding the contractor’s obligation referred to above, if the contractor fails to 
produce to the P.M.’s approval of the Record Drawings, within one month of partial or 
Practical Completion the Employer shall be at liberty to have these drawings produced by 
others.  The cost of obtaining the necessary information shall be deducted from the out-
standing payments due to the contractor. 
 
1.11 TESTS 
 

Both on completion of his work and at the end of the guarantee period the contractor 
shall carry out such tests as may be required in the presence of the P.M. or his 
representative, or the competent Authority and shall provide all necessary 
Instruments, labour and materials to do so. The Contractor shall pay such charges 
related to such tests if any. 

 
1.12 QUALITY OF MATERIALS 
 

Materials and apparatus required for the complete installation as called for in the 
specifications or Contract Drawings shall be supplied by the contractor unless 
specified otherwise. 
 
Unless otherwise specified all materials (including equipment, fittings, cables) shall be 
new, of the best quality and approved origin. 
 

1.13. TRAINING 
 

In the direction and to the satisfaction of the P.M. the contractor shall arrange for the 
training of the attendant console operators, users and the administrators at the site or 
the contractor’s office on the workings of the EPABX.  The cost of such training shall 
be included in the contractor’s prices. 

 
1.14  EQUIPMENT GUARANTEE 
 

The contractor shall undertake in writing to rectify free of charge, all faults arising 
from faulty components, materials, design or workmanship by the manufacturer or 
contractor whichever is applicable.  This liability shall be for a minimum period of one 
calendar year from the date of acceptance of the equipment.  Twelve months limitation 
notwithstanding, the period of liability shall not end until all defects which appear 
during the liability period have been rectified. 

 
1.15  PATENT RIGHTS 
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The contractor shall fully indemnify the Government of Kenya, against any action, 
claim or proceeding relating to infringement of any patent or design rights, and shall 
pay any royalties which may be payable in respect of any article or any part thereof 
which shall have been supplied by the contractor to the P.M. and in like manner the 
government of Kenya shall fully indemnify the contractor against any such action, 
claim on proceeding for infringement or alleged infringement under the works the 
design thereof  which shall have been supplied by the P.M. to the contractor, but this 
indemnity shall apply to the works only, and any permission  or request to 
manufacture to the order of the P.M. shall not relieve the contractor from liability 
should he manufacture for, or supply to other buyers. 
 

 

PART 2 
a. Section Includes:  Equipment, materials, labor, and services to provide telephone 

and data distribution system including but not limited to: 
1) Telephone and data cabling terminations 

2) Optical fiber and terminations 

3) Data/voice outlets 

4) Terminal blocks/cross-connect systems 

5) Equipment racks and cabinets 

6) System testing 

7) Documentation and submissions 

8) Surface trunking, cable ladder, 

9) Core switch, edge switches 

b. Provide all equipment, materials, labor, and services, not specifically mentioned or 
shown, which may be necessary to complete or perfect all parts of the installation.  
Ensure that they are in compliance with requirements stated or reasonably inferred 
by the contract documents. 

1. REFERENCES 
a. Design, manufacture, test, and install telecommunications cabling networks per 

manufacturer’s requirements and in accordance with NFPA-70 (National Electrical 
Code®)/IEE Regulations, state codes, local codes, requirements of authorities having 
jurisdiction, and particularly the following standards: ANSI/NECA/BICSI-568 -- 
Standard for Installing Commercial Building Telecommunications Cabling 
ANSI/TIA/EIA Standards. 

1) ANSI/TIA/EIA-568-B.1 – Commercial Building Telecommunications 
Cabling Standard, Part 1: General Requirements 

2) ANSI/TIA/EIA-568-B.2 – Commercial Building Telecommunications 
Cabling Standard, Part 2: Balanced Twisted Pair Cabling Components 

3) ANSI/TIA/EIA-568-B.3 -- Optical Fiber Cabling Components Standard 

4) ANSI/TIA/EIA-569-A – Commercial Building Standard for 
Telecommunications Pathways and Spaces 

5) ANSI/TIA/EIA-606(A) -- The Administration Standard for the 
Telecommunications Infrastructure of Commercial Buildings 

6)  ANSI/TIA/EIA-607(A) – Commercial Building Grounding and Bonding   
Requirements for Telecommunications 

F-10



11 

 

 

7) ANSI/TIA/EIA-526-7 -- Measurement of Optical Power Loss of Installed 
Single-Mode Fiber Cable Plant 

8) ANSI/TIA/EIA-526-14A -- Measurement of Optical Power Loss of 
Installed Multimode Fiber Cable Plant 

(9)        ANSI/TIA/EIA-758(A) -- Customer-Owned Outside Plant 
Telecommunications Cabling Standard 

(10) ISO/IEC 1101 Amendment 2 
 
 

b. Local codes, rules, regulations, and ordinances governing the work, are as fully part 
of the specifications as if herein repeated or hereto attached.  If the contractor should 
note items in the drawings or the specifications, construction of which would be code 
violations, promptly call them to the attention of the Project Manager in writing.  
Where the requirements of other sections of the specifications are more stringent than 
applicable codes, rules, regulations, and ordinances, the specifications shall apply.    
 

1. PERMITS, FEES, AND CERTIFICATES OF APPROVAL 
 

a. The Contractor to include the cost of application and pay for building permit 
b. As prerequisite to final acceptance, supply to the client certificates of inspection 

from an inspection agency acceptable to the owner and approved by local 
municipality and utility company serving the Project Manager. 

 

2. SYSTEM DESCRIPTION 
 
a. A telecommunications cabling system generally consists of one 

telecommunications outlet in each workstation, wall telephones in common and 
power socket outlet. 

 
b. The typical work area consists of a single-gang plate with two standards compliant 

work area outlets. 
 

c. One work area outlet consists of one (1) four-pair data Category 6 cables or above, 
installed from work area outlet to the data cabinet. Terminate data cables on 
modular patch panels located in the appropriate data cabinet. 

  
4. One work area outlet consists of one (1) four-pair screened (ScTP) cable installed 

from work area outlet to the data termination rack in the cabinet. Terminate data 
cables on rack mounted modular patch panels.  

 
2.1. Vertical/horizontal copper backbone cabling consists of multiple pair 

unshielded twisted-pair installed from the main cross-connect (MC) to the 
horizontal cross-connect (HC) and/or from the MC to the intermediate cross-
connect (IC) to the HC. 

 

2.2. Vertical/horizontal backbone cabling consists of 62.5/125 m 
multimode optical fiber cable installed from the MC to the HC and/or from the 
MC to the IC to the HC.   

 

g. Vertical/horizontal backbone cabling consists of 50/125 m multimode optical fiber 

F-11



12 

 

 

cable installed from the MC to the HC and/or from the MC to the IC to the HC.  
Specification Note:  State what this backbone will be utilized for.  Examples are voice 
telecommunications service, premises switching equipment, data communications, etc. 

 
3. SUBMITTALS 

 

a. Submit to the P.M shop drawings, product data (including cut sheets and catalog 
information), and samples required by the contract documents.  Submit shop 
drawings, product data, and samples with such promptness and in such sequence 
as to cause no delay in the work or in the activities of separate contractors.  The 
engineer will indicate approval of shop drawings, product data, and samples 
submitted to the engineer by stamping such submittals "APPROVED" with a stamp. 
Submitted shop drawings shall be initialed or signed by the contractor, showing the 
date and the contractor's legitimate firm name. 

 

1) By submitting shop drawings, product data, and samples, the contractor 
represents that he or she has carefully reviewed and verified materials, quantities, 
field measurements, and field construction criteria related thereto.  It also represents 
that the contractor has checked, coordinated, and verified that information 
contained within shop drawings, product data, and samples conform to the 
requirements of the work and of the contract documents.  The engineer/designer 
remains responsible for the design concept expressed in the contract documents as 
defined herein. 

 

2) The P.M approval of shop drawings, product data, and samples submitted by 
the contractor shall not relieve the contractor of responsibility for deviations from 
requirements of the contract documents, unless the contractor has specifically 
informed the engineer/designer in writing of such deviation at time of submittal, 
and the engineer/designer has given written approval of the specific deviation.  The 
contractor shall continue to be responsible for deviations from requirements of the 
contract documents not specifically noted by the contractor in writing, and 
specifically approved by the engineer in writing. 

3) The P.M approval of shop drawings, product data, and samples shall not 
relieve the contractor of responsibility for errors or omissions in such shop drawings, 
product data, and samples. 

 

4) The P.M review and approval, or other appropriate action upon shop drawings, 
product data, and samples, is for the limited purpose of checking for conformance 
with information given and design concept expressed in the contract documents.  
The engineer’s review of such submittals is not conducted for the purpose of 
determining accuracy and completeness of other details such as dimensions and 
quantities, or for substantiating instructions for installation or performance of 
equipment or systems, all of which remain the responsibility of the contractor as 
required by the contract documents. 

 The review shall not constitute approval of safety precautions or of construction 
means, methods, techniques, sequences, or procedures.  The P.M approval of a 
specific item shall not indicate approval of an assembly of which the item is a 
component. 
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b. Shop drawings:  Submit the following: 

 

  
1) System block diagram, indicating interconnection between system 

components and subsystems 
2) Interface requirements, including connector types and pin-outs, to 

external systems and systems or components not supplied by the contractor 
Fabrication drawings for custom-built equipment 

 
c. Product Data -- Provide catalog cut sheets and information for the following: 

 Coordinate with Part 2. 
1) Wire, cable, and optical fiber 

2) Outlets, jacks, faceplates, and connectors 

3) All metallic and nonmetallic raceways, including surface raceways, 
outlet boxes, and fittings 

4) Terminal blocks and patch panels 
5) Enclosures, racks, and equipment housings 
6) Over-voltage protectors 
7) Splice housings 

 
d. Samples-- Submit samples as required by the Engineer. 

 

e. Project record drawings: 

1)  Submit project record drawings at conclusion of the project and include: 
(a) Approved shop drawings 
(b)  Plan drawings indicating locations and identification of work area outlets, 

nodes, data cabinet rooms, and backbone (riser) cable runs 
(c)  Cross-connect schedules including entrance point, main cross-connects, 

intermediate     cross-connects, and horizontal cross-connects. 
(d) Labeling and administration documentation 
(e) Warranty documents for equipment. 
(f) Copper certification test result printouts and diskettes. 
(g) Optical fiber power meter/light source test results. 
(h) Operation and maintenance manuals: 

 
4. QUALITY ASSURANCE 

 

4.1. The contractor shall have worked satisfactorily for a minimum of five (5) years 
on systems of this type and size. 

 

4.2.  Upon request by the P.M, furnish a list of references with specific information 

regarding type of project and involvement in providing of equipment and systems. 
 

4.3.  Equipment and materials of the type for which there are independent 
standard testing requirements, listings, and labels, shall be listed and labeled by the 
independent testing laboratory. 

 

4.4. Where equipment and materials have industry certification, labels, or 
standards (i.e., NEMA - National Electrical Manufacturers Association), this 
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equipment shall be labeled as certified or complying with standards. 
 

4.5. Material and equipment shall be new, and conform to grade, quality, and 
standards specified.  Equipment and materials of the same type shall be a product of 
the same manufacturer throughout. 

 

4.6. Subcontractors shall assume all rights and obligations toward the contractor 
that the contractor assumes toward the client and P.M. 

 
5. WARRANTY 

 

5.1. Unless otherwise specified, unconditional guarantee shall be in writing for the 
materials, equipment, and workmanship for a period of not less than fifteen (15) years 
from date of commissioning of the project for active components.   
 

5.2. Transfer manufacturer's warranties to the owner in addition to the General 
System Guarantee.  Submit these warranties on each item in list form with shop 
drawings.  Detail specific parts within equipment that are subject to separate 
conditional warranty.  Warranty proprietary equipment and systems involved in this 
contract during the guarantee period.  Final payment shall not relieve you of these 
obligations. 

 
6. DELIVERY, STORAGE, AND HANDLING 

 
6.1. Protect equipment during transit, storage, and handling to prevent damage, 

theft, soiling, and misalignment.  Coordinate with the client for secure storage of 
equipment and materials.  Do not store equipment where conditions fall outside 
manufacturer's recommendations for environmental conditions.  Do not install 
damaged equipment; remove from site and replace damaged equipment with new 
equipment. 

 

 
7. SEQUENCE AND SCHEDULING 

 
7.1. Submit schedule for installation of equipment and cabling.  Indicate delivery, 

installation, and testing for conformance to specific job completion dates.  As a 
minimum, dates are to be provided for bid award, installation start date, completion 
of station cabling, completion of riser cabling, completion of testing and labeling, 
cutover, completion of the final punch list, start of demolition, owner acceptance, and 
demolition completion. 

 
8. USE OF THE SITE 

 
8.1. Access to building wherein the work is performed shall be as directed by the 

P.M. 
The client will occupy the premises during the entire period of construction for 
conducting his or her normal business operations.  Cooperate with the client to 
minimize conflict and to facilitate the owner's operations. 
 
Schedule necessary shutdowns of plant services with the main contractor, and obtain 
written permission from the client. 
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Proceed with the work without interfering with ordinary use of streets, aisles, 
passages, exits, and operations of the client. 

 
 
 

PART 3 - PRODUCTS 
1. MANUFACTURERS 
Provide products of manufacturers as named in individual articles. Where no manufacturer 
is specified, provide products of manufacturers in compliance with requirements. 
 
2. FABRICATION 
Fabricate custom-made equipment with careful consideration given to aesthetic, technical, 
and functional aspects of equipment and its installation. 
 
3. SUITABILITY 
Provide products that are suitable for intended use, including, but not limited to 
environmental, regulatory, and electrical. 
 
 
EXECUTION 
1. PRE-INSTALLATION SITE SURVEY 
a. Prior to start of systems installation, meet at the project site with the P.M and 
representatives of trades performing related work to coordinate efforts.  Review areas of 
potential interference and resolve conflicts before proceeding with the work.  Facilitation 
with the Client will be necessary to plan the crucial scheduled completions of the equipment 
room and telecommunications closets. 
b. Examine areas and conditions under which the system is to be installed.  Do not proceed 
with the work until satisfactory conditions have been achieved. 
 
2. HANDLING AND PROTECTION OF EQUIPMENT AND MATERIALS 
a. Be responsible for safekeeping of your own, such as equipment and materials, on the job 
site.  The client assumes no responsibility for protection of above named property against 
fire, theft, and environmental conditions. 
 
3. PROTECTION OF OWNER'S FACILITIES 
a. Effectively protect the client's facilities, equipment, and materials from dust, dirt, and 
damage during construction. 
b. Remove protection at completion of the work. 
 
4. INSTALLATION 
Receive, check, unload, handle, store, and adequately protect equipment and materials to be 
installed as part of the contract.  Store in areas as directed by the owner's representative.  
Include delivery, unloading, setting in place, fastening to walls, floors, ceilings, or other 
structures where required, interconnecting wiring of system components, equipment 
alignment and adjustment, and other related work whether or not expressly defined herein.  
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Install materials and equipment in accordance with applicable standards, codes, 
requirements, and recommendations of national, state, and local authorities having 
jurisdiction, and National Electrical Code®  (NEC) and with manufacturer's printed 
instructions. 
 
Adhere to manufacturer's published specifications for pulling tension, minimum bend radii, 
and sidewall pressure when installing cables. 
 
1) Where manufacturer does not provide bending radii information, minimum-bending 
radius shall be 15 times cable diameter.  Arrange and mount equipment and materials in a 
manner acceptable to the P.M and the client. 
 
e. Penetrations through floor and fire-rated walls shall utilize intermediate metallic conduit 
(IMC) or galvanized rigid conduit (GRC) sleeves and shall be fire stopped after installation 
and testing, utilizing a fire stopping assembly approved for that application. 
 
f. Install station cabling to the nearest telecommunications room (TR), unless otherwise 
noted. 
g. Installation shall conform to the following basic guidelines: 

1) Use of approved wire, cable, and wiring devices 
2) Neat and uncluttered wire termination 
 

h. Attach cables to permanent structure with suitable attachments at intervals of 1200-
1500mm.  Support cables installed above removable ceilings. 
 
i. Install adequate support structures for 10 foot of service slack at each TR. 
 
j. Support riser cables every floor and at top of run with cable grips. 

1) Limit number of four-pair data riser cables per grip to fifty (50) 
 
k. Install cables in one continuous piece.  Splices shall not be allowed except as indicated on 
the drawings or noted below: 
 
l. Provide over voltage protection on both ends of cabling exposed to lightning or accidental 
contact with power conductors. 
 
Specification Note: Insert any other specific installation requirements here, such as hook and latch 
fasteners instead of cable ties, etc. 
 
5. GROUNDING 
Edit as required. 
a. Grounding shall conform to ANSI/TIA/EIA 607(A) – Commercial Building Grounding and 
Bonding Requirements for Telecommunications, National Electrical Code®, ANSI/NECA/BICSI-
568 and manufacturer's grounding requirements as minimum.  
 
b. Bond and ground equipment racks, housings, messenger cables, and raceways. 
 
c. Connect cabinets, racks, and frames to single-point ground which is connected to building 
ground system via #6 AWG green insulated copper grounding conductor. 
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6. LABELING 
Use 6d if the type of termination block permits labels. Otherwise use 6e. 
Use 6g if the owner does not have a standard for outlet numbering. 
Use 6h if required.  Alter time as requested. 
 
Labeling shall conform to ANSI/TIA/EIA-606(A) standards.  In addition, provide the 
following: 
a. Label each outlet with permanent self-adhesive label with minimum 3/16 in. high 
characters. 
b. Label each cable with permanent self-adhesive label with minimum, 1/8 in. high 
characters, in the following locations: 

1) Inside receptacle box at the work area. 
2) Behind the communication closet patch panel or punch block. 
 

c. Use labels on face of data patch panels.  Provide facility assignment records in a protective 
cover at each telecommunications closet location that is specific to the facilities terminated 
therein. 
 
d. Use color-coded labels for each termination field that conforms to ANSI/TIA/EIA-606(A) 
standard color codes for termination blocks. 
 
e. Mount termination blocks on color-coded backboards. 
 
f. Labels shall be machine-printed.  Hand-lettered labels shall not be acceptable. 
g. Label cables, outlets, patch panels, and punch blocks with room number in which outlet is 
located, followed by a single letter suffix to indicate particular outlet within room, i.e., 
S2107A, S2107B.  Indicate riser cables by an R then pair or cable number. 
 
h. Mark up floor plans showing outlet locations, type, and cable marking of cables.  Turn 
these drawings over to the owner two (2) weeks prior to move in to allow the owner's 
personnel to connect and test owner-provided equipment in a timely fashion. 
 
i. Three (3) sets of as-built drawing shall be delivered to the owner within four (4) weeks of 
acceptance of project by the owner.  A set of as-built drawings shall be provided to the 
owner in magnetic media form (3.5” floppy disks) and utilizing CAD software that is 
acceptable to the owner.  The magnetic media shall be delivered to the owner within six (6) 
weeks of acceptance of project by owner. 
 
7. TESTING 
Testing shall conform to ANSI/TIA/EIA-568-B.1 standard.  Testing shall be accomplished 
using level IIe or higher field testers. 
 
Test each pair and shield of each cable for opens, shorts, grounds, and pair reversal.  Correct 
grounded, and reversed pairs.  Examine open and shorted pairs to determine if problem is 
caused by improper termination.  If termination is proper, tag bad pairs at both ends and 
note on termination sheets. 

1) Perform testing of copper cables with tester meeting ANSI/TIA/EIA-568-B.1 
requirements. 
2) If copper backbone cable contains more than one (1) percent bad pairs, 
remove and replace entire cable. 
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Use 2 or 3 as required. 
 
3) If copper cables contain more than the following quantity of bad pairs, or if outer 
sheath damage is cause of bad pairs, remove and replace the entire cable: 
 

CABLE SIZE MAXIMUM BAD PAIRS 

<100 1 
101 to 300 1 – 3 
301 to 600 3 – 6 
>601  6 

 
4) If horizontal cable contains bad conductors or shield, remove and replace cable. 
Initially test optical cable with a light source and power meter utilizing procedures as stated 
in ANSI/TIA/EIA-526-14A: OFSTP-14A Optical Power Loss Measurements of Installed 
Multimode Fiber Cable Plant and ANSI/TIA/EIA-526-7 Measurement of Optical Power Loss of 
Installed Single mode Fiber Cable Plant.  Measured results shall be plus/minus 1 dB of 
submitted loss budget calculations.  If loss figures are outside this range, test cable with 
optical time domain reflectometer to determine cause of variation.  Correct improper splices 
and replace damaged cables at no charge to the owner. 
1) Cables shall be tested at 850 and 1300 nm for multimode optical fiber cables.  Cables 
shall be tested at 1310 and 1550 nm for single mode optical fibers.  
2) Testing procedures shall utilize “Method B” – One jumper reference. 
3) Bi-directional testing of optical fibers is required. 
 

d.      Perform optical time domain reflectometer (OTDR) testing on each fiber optic 
conductor.  Measured results shall be plus/minus 1 dB of submitted loss budget 

calculations. 
1) Submit printout for each cable tested. 
 
2) Submit 3.5 in. disks with test results and program to     view results. 
e. Where any portion of system does not meet the specifications, correct deviation and 
repeat applicable testing at no additional cost. 
 
FIELD QUALITY CONTROL 
a. Employ job superintendent during the course of the installation to provide coordination 
of work of this specification and of other trades, and provide technical information when 
requested by other trades.  This person shall maintain current RCDD® (Registered 
Communications Distribution Designer) registration and shall be responsible for quality 
control during installation, equipment set-up, and testing. 

 
b. At least 30 percent of installation personnel shall be BICSI Registered Telecommunications 
Installers.  Of that number, at least 15 percent shall be registered at the Technician Level, at 
least 40 percent shall be registered at the Installer Level 2, and the balance shall be registered 
at the Installer Level 1. 
Specification Note: Use this or insert manufacturer’s requirements for installer qualifications 
to meet extended warranty program requirements.  

c. Installation personnel shall meet manufacturer’s training and education 
requirements for implementation of extended warranty program. 
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BROCHURES AND TECHNICAL LITERATURE 
 

Tenderers must enclose together with their submitted bids brochures detailing 
technical Literature and specifications of the active components of the structured 
cabling system. The brochures shall be used to evaluate the suitability of these 
components. 

 
Any bid submitted without the brochures shall be considered 
technically non-responsive, and may subsequently be 
disqualified. 
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WORKING DRAWINGS 
 
The Contractor shall submit to the Project Manager working drawings for the proposed 
system for approval. The drawings will show the locations for all cameras, cable routing and 
terminations, telecommunication outlets/connectors, location of NVR, monitors, core switch 
and Edge switches. 

 
▪ Seamless integration into Enterprise security knowledge management 

solution. 
▪ Analysis of stationary objects 

 

(State make and type, and enclose catalogues) 
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SECTION G - BILLS OF QUANTITIES 

A. Notes and Sample Items for Preparing a Bill of Quantities 

1. These Notes for Preparing a Bill of Quantities are intended only as information for 
the Procuring Entity or the person drafting the Tender Documents. Priced Bills of 
Quantities shall be part and parcel of the Contract Documents. 

2. The objectives and purpose of the Bills of Quantities are to provide sufficient 
information on the specifications, descriptions and quantities of Works to be 
performed to enable tenders to be prepared efficiently and accurately and when a 
contract has been entered into, to provide a priced Bill of Quantities for use in the 
periodic valuation of Works executed. In order to attain these objectives, Works 
should be itemized in the Bill of Quantities insufficient detail to distinguish between 
the different classes of Works, or between Works of the same nature carried out in 
different locations or in other circumstances which may give rise to different 
considerations of cost. Consistent with these requirements, the layout and content of 
the Bill of Quantities should be as simple and clear as possible. 

3. The Bills of Quantities should be divided generally into the following sections: 

a) Preambles 
b) Preliminary items 
c) Work Items 
c) Day work Schedule; and 
d) Provisional items 
e) Summary. 

4. NOTES TO PREPARING PREAMBLES 

4.1 The Preambles should include only those items that constitute the cost of the works 
but would not be priced separately as they are expected to be included in the unit 
prices. Care should be taken to ensure that these items are not are petition of the 
conditions of contract. The Preambles should indicate the inclusiveness of the unit 
prices and should state the methods of measurement that have been adopted in the 
preparation of the Bill of Quantities, that are to be used for the measurement of any 
part of the Works. The units of measurement and abbreviations should be defined 
and any mandatory national units defined and described. The methods of and 
procedure for re- measurement should be described in the Preambles. 

4.2 Units of Measurement - The following units of measurement and abbreviations shall 
be used, unless other national units are mandatory in Kenya. 

 
 
 

 
 
 
 
 
 

 

G-1



22 

 

 

The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, 
General and Special Conditions of Contract, Technical Specifications, and 
Drawings. 

4.4. The quantities given in the Bills of Quantities are estimated and partly provisional 
and are given to provide a common basis for tendering. The basis of payment will 
be the actual quantities of work ordered and carried out, as measured by the 
Contractor and verified by the Architect and valued at the rates and prices tender 
in the priced. 

Bills of Quantities, where applicable, and otherwise at such rates and prices as the 
Architect may fix within the terms of the Contract. 

4.5. The rates and prices tender in the priced Bills of Quantities shall, except in so far as 
it is otherwise provided under the Contract, include all Constructional Plant, 
labour, supervision, materials, erection, maintenance, insurance, profit, taxes, and 
duties, together with all general risks, liabilities, and obligations set out or implied 
in the Contract. 

4.6. A rate or price shall be entered against each item in the priced Bill of Quantities, 
whether quantities are stated or not. The cost of Items against which the Contractor 
has failed to enter a rate or price shall be deemed to be covered by other rates and 
prices entered in the Bill of Quantities. 

4.7. The whole cost of complying with the provisions of the Contract shall be included 
in the Items provided in the priced Bills of Quantities, and where no Items are 
provided, the cost shall be deemed to be distributed among the rates and prices 
entered for the related Items of Work. 

4.8. General directions and descriptions of work and materials are not necessarily 
repeated nor summarized in the Bills of Quantities. References to the relevant 
sections of the Contract documents shall be made before entering prices agains 
teach item in the priced Bills of Quantities. 

4.9 Provisional Sums and contingency sums included and so designated in the Bills of 
Quantities shall be expended in whole or in part at the direction and discretion of 
the Architect in accordance with Sub-Clause13.5 and Clause 13.6 of the General 
Conditions of contract. 

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended 
to guide the person preparing the Tender Documents. The Contractor must allow 
in his rates for any costs associated with and complying with the requirements in 
the Preambles. 

4.11 Should a tenderer/contractor not price any item in any section of the Bills of 
Quantities including Preliminary items, it will be assumed that he/she has spread 
its cost in other areas that he/she will have priced. Therefore, the itemor items will 
be executed without any additional costs or without being treated like variations. 
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5. NOTES ON PREPARING BILLS OF QUANTITIES 

5.1 The Preliminary Items should be limited to tangible items that should be priced by 
the tenderer, are identifiable and can be priced separately and included in the 
interim valuations precisely. Such items may include such items as site office, notice 
boards, and other temporary works, otherwise items such as security for the Works 
which are primarily part of the Contractor's obligations should be included in the 
Contractor's rates. 

5.2 The work items in the Bills of Quantities should be grouped into sections to 
distinguish between those parts of the Works which by nature, location, access, 
timing, or any other special characteristics may give rise to different methods of 
construction, or phasing of the Works, or considerations of cost. Such groups could 
be ground excavations, structures, external works, services, etc. General items 
common to all parts of the Works may be grouped as a separate section in the Bill 
of Quantities. 

5.3 Quantities should be computed net from the Drawings, unless directed otherwise 
in the Contract, and no allowance should be made for bulking, shrinkage or waste. 
Quantities should be  rounded up where appropriate. 

5.4 Where the measured items a redeemed not to be exact because of the likelihood 
that the scope can change during the execution of the works, such items could be 
subject to re-measurement, the word “provisional” should be used to identify such 
cases. Where whole sections of the work items fall in this class, for example 
foundations, they should be labelled “Provisional Quantities” or “Provisional 
Items” so that the Tenderer/Contractor is advised up front that such items are 
subject to re-measurement to done before such work is cover-up. 

5.5 All items that have not been measured and therefore not subject tot enders pricing 
should be listed in the Bills of Quantities as Provisional Sums for particular item 
or class of Work, which may be subject to a nominated subcontract or separate 
measurements at a later date during the execution of the works. For example, if it 
is deemed not possible to measure electrical works before going to tender because 
detail designs are not ready, a provisional sum can be allowed in the Bills of 
Quantities for “Installation of Electrical Works” to be executed later when actual 
design details are completed. To the extent not covered above, there should be in 
the Bills of Quantities a general provision for physical and financial contingencies 
made as a “Provisional Sum for Contingencies” and “Provisional Sum for 
Fluctuations”. The inclusion of such provisional sums often facilitates budgetary 
approval by avoiding the need to request periodic supplementary approvals as the 
future need arises. 

5.6 Provisional sums to cover specialized works normally carried out by Nominated 
Sub Contractors should be avoided and instead Bills of Quantities of the specialized 
Works should be included as a section of the main Bills of Quantities to be priced 
by the Main Contractor. The Main Contractor should be required to indicate the 
name(s) of the specialized firms he proposes to engage to carry out the specialized 
Works as his approved domestic sub-contractors. Only provisional sums to cover 
specialized Works by statutory authorities should be included in the Bills of 
Quantities. 

5.7 A Daywork Schedule should be included if the probability of unforeseen work, 
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outside the items included in the Bill of Quantities, is relatively high. To facilitate 
checking by the Procuring Entity of the realism of rates quoted by the tenderers, 
the Daywork Schedule should normally comprise: 

i) A list of the various classes of labor, and materials for which basic. 

ii) Daywork rates and prices for various categories of labor are to be inserted by 
the tenderer, together with a statement of the conditions under which the 
Contractor will be paid for Work executed on a Daywork basis. 

iii) A percent a get o be entered by the tenderer against each basic Day work item. 

iv) Subtotal amount for labor, materials and plant representing the Contractor's 
profit, overheads, supervision and other charges. 

5.8 The Summary should contain a tabulation of the separate parts of the Bills of 
Quantities carried forward, with provisional sums for Daywork, Provisional sums 
and Contingencies, and provision for Total Costing. The last line should allow for 
tenderer to indicate any discounts before arriving at a total cost carried forward to 
the Form of Tender. 
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BILLS OF QUANTITIES 

(a) Preambles 

1.  The method of measurement of completed work for payment shall be in accordance 
with [insert the name of a standard reference guide, or full details of the methods to be used]. 

2. The Site is situated in NAIROBI CITY, Ruaraka, Thika Road.  

3. The Contractor shall obtain the Architect's approval on the siting of all temporary 
buildings, spoil heaps, temporary access path, and storage of materials. The 
Contractor shall also obtain the Architect approval and direction regarding the use 
of any materials found on the Site. 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at 
the offices of the Procuring Entity or Procuring Entity's Representative during 
normal working hours. Two sets of the Working Drawings shall be provided to the 
contractor, but additional copies shall be provided at a cost to be determined by the 
Engineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with 
the procurement of Bank Guarantees and stamp charges in connection with this 
contract Agreement. 

6. The Contractor shall carry out the various sections of the Works in such an order as 
the Architect May direct. The Procuring Entity reserves the right to occupy the Works 
by sections on completion provided that such occupation is considered to be both 
practical and reasonable and will not interfere with the Works. The Contractor shall 
allow any costs associated with such occupation. 

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the 
Procuring Entity reserves the right in very exceptional circumstances to make such 
payments direct in the interests of the project where the completion thereof might be 
jeopardized by any dispute or vicariousness between the Contractor and the Sub- 
Contractor involve. 
 

8. The Contractor shall complete and deliver the Works in the period inserted in the 
Form of Tender as his time for completion of the Works from the date for Possession, 
to be agreed with the Engineer. The Contract Period is presumed to have been 
calculated making due allowance for seasonal inclement weather conditions. No 
claim for extension of time due to the normal in clement weather for this area shall 
be entertained. 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw 
up a Programme and Progress Chart setting out the order in which the Works are to 
be carried out, with the appropriate dates thereof. This Chart shall be agreed with 
the Architect and no deviation from the order set out in it will be permitted without 
the written consent of the Engineer. The Contractor will be responsible for arranging 
the above programme with all his sub-Contractors and Specialties. The Contractor 
shall allow in his rates for carrying out this exercise, and for updating it as required. 
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10. The Contractor shall submit to the Architect on the first day of each week or such 
longer period as the Architect from time to time direct, a Progress Report and any 
information for the proceeding period, showing the progress during the period and 
the up-to-date cumulative progresson all important items of each section or portion 
of the Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional 
photographer approved by the Engineer. The Photographs shall provide a record of 
the Site and adjacent are as prior to the commencement of the Works and shall cover 
such portion of the works in progress and completion as the Architect shall direct. 
All prints shall be full plate size, unmounted, and marked on the reverse side with 
the date of exposure, identification reference and brief description. The copyright of 
all photographs shall be vested in the Procuring Entity. The negatives and four prints 
from each negative shall be delivered to the Architect within two weeks of exposure. 

12. Figured dimensions are to be followed in preference to dimensions scaled from the 
Drawings, but whenever possible dimensions are to be taken on the Site or from the 
buildings. Before any work is commenced by Sub- Contractors or Specialist Firms, 
dimensions must be checked on the site comparable dimensions shown on the 
drawings. The Contractor shall be responsible for the accuracy of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant 
Authorities the exact position, depth and level of all existing electric cables, water 
pipes or other services in the are and he shall make whatever provisions may be 
required by the Authorities concerned for the support and protection of such 
services. Any damage or disturbance caused to any services shall be reported 
immediately to the Architect and the relevant Authority and shall be made good to 
their satisfaction at the Contractor's expense. Where appropriate the Contractor shall 
open up the ground in advance of the main work by hand digging if necessary, to 
locate precisely the position and details of the services which are likely to affect his 
operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, 
etc./, to and from the site of the proposed works, at such hours and by such route as 
are permitted by the Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he 
may cause to the present road surface and pavements within or beyond the 
boundary of the Site, during the period of the works. All existing paths, storm water 
channels, etc., that may be destroyed or damaged during the progress of the Works 
shall be reinstated by the Contractor to the satisfaction of the Engineer. 

16. The Contractor is to allow for complying with all instructions and regulations of the 
Police Authorities. 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic 
matter, acid or alkaline substance in solution. The Contractor shall provide at his 
own risk and cost all water for use in connection with the Works, (including works 
of sub–contractors). If need be, he shall make arrangements with the Local Water 
Authority for the installation of a separate meter for all water used by him 
throughout the Contract and pay all cost and fees in connection therewith. He shall 
also provide temporary storage tanks and tubing, etc., as may be necessary, and clear 
away at completion. 
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18. The Contractor shall provide all artificial lighting and power for his own use on the 
Works, (including Sub – Contractor's) including all temporary connections, wiring, 
fittings, etc., and clearing away on completion. The Contractor shall pay all fees and 
obtain all permits in connection there with. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent 
or Representative, competent and experienced in the kind of work involved, who 
shall give the whole time to the superintendence of the works. (Including works of 
sub – contractors). Such Agent or Representative shall receive on behalf of the 
Contractor directions and instruction from the Engineer, and such directions and 
instructions shall be deemed to be given to the contractor in accordance with the 
Conditions of Contract. The Agent shall not be replaced without the specific 
approval of the Engineer. 

20. The Contractor shall ensure that the safety of his work people and all authorized 
visitors to the site are protected at all times. In particular, there shall be the proper 
provision of guard–rails to scaffolding, protection against falling materials, tools on 
site, dust, nail and other sharp objects. The site shall be kept tidy and clear of 
dangerous rubbish. The Architect shall be empowered to suspend work on site 
should it be considered this condition is not being observed and no claim arising 
from such suspension will be allowed. 

21. The are as available to the Contractor for work yards, offices and other facilities shall 
be directed by the Architect and any existing features to remain shall be protected 
from damage throughout the Contract Period and handed back in good condition 
when they are vacated at the end of the Contract. If additional areas are required, 
the contractor shall source the natowncost. 

22. The Contractor shall give the Architect reasonable notice of the intention to set out 
or take levels for any part of the Works so that arrangements may be made for 
checking the work. The accuracy of setting out and leveling shall be within the 
tolerances specified in the Specifications or on the Drawings. The checking of setting 
out or leveling by the Architect shall not relieve the Contractor of his duties or 
responsibilities under the Contract. 

23. The Contractor must take steps necessary to safe guard and shall beheld fully 
responsible for any damage caused to existing and adjacent property, including 
buildings that are not a subject of demolition. He shall make good at his own cost 
damage to persons and property caused there on, and he shall indemnify the 
Procuring Entity against any loss or claim that may arise. 

24. The Contractor shall take such steps and exercise such care and diligence as to 
minimize nuisance arising from dust, noise or any other cause to the occupiers of the 
existing and adjacent property. He must provide such temporary and special screens 
and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he considers 
necessary and sufficient for the protection of the existing and adjacent property and 
or prevention of nuisance etc. as directed by Engineer. 

25. The Contractors attention is drawn to the standards levy order which was amended 
on 15

th October 1998.Legal notice No.154 of 1998. The Contractor is required to pay a 
monthly level of 0.2% of his factory price of construction works with effect from 
January 1999. Tenderer shall allow for this in the build-up of his rates. 
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26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, 
accommodation and other temporary buildings for the use of the contractor and sub-
contractors, including lighting furniture equipment and attendance. 

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. 
Labor camps shall be complete with sanitary accommodation and fencing gates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and 
satisfaction of the Health Authorities and maintain the same in a thoroughly clean 
and sanitary condition and pay all conservancy fees during the period of the Works 
and remove when no longer required. 

29. The Contractor shall provide at his own risk and cost all watching and lighting as 
necessary to safeguard the Works, Plant and materials against damage and theft. 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, 
tools and appliances of every description for the due and satisfactory completion of 
the Works and shall remove the same on completion. All such plant, tools and 
equipment shall comply with all regulations in force throughout the period of the 
Contract and shall be altered or adopted during the Contract period as may be 
necessary to comply with any amendments in or additions to such regulations. 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient 
for the due performance of the works, including Sub-Contract Works, provide 
special scaffolding as required by Sub-Contractors, alter and adopt all scaffolding as 
and when required during the Works, and remove on completion. No scaffolding is 
measured here in after and the Contractor must allow in his rates for this. 

32. The Contractor shall take all necessary precautions such as temporary fencing, 
hoarding fans, planked footways, guard–rails gantries screen, etc., for the safe 
custody of the Works, materials and public protection and adjacent properties. 

33. Cover up all and protect from damage, including damage from in clement weather, 
all finished work and unfixed materials, including that of Sub-Contractors, etc., to 
the satisfaction of the Architect until the completion of the Contract. 

34. The Contractor shall, after completion of the works, at his own expense, remove and 
clear away all surplus excavated demolition materials, plant, rubbish and unused 
materials and shall leave the whole of the Site and Works in a clean and tidy state to 
the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be taken to 
leave clean all floors and windows and tore move all paint and cement all rubbish 
and dirt as it accumulates. The Contractor is to find his own dump and shall pay all 
charges in connection there with. 

35. Concrete test cubes shall be prepared in a set of three, as described including testing 
fees, labor and materials, making molds, transport, handling, etc. Allow in your rates 
for making at least four cubes on each occasion, from different batches; the concrete 
being taken from the point of deposit. 

36. The Contractors hall furnish at the earliest possible opportunity before work 
commences, and at his own cost, any samples of materials and workmanship that 
may be called for by the Architect for the approval or rejection, and any further 
samples in the case of rejection, until such samples are approved by the Engineer. 
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Such samples, when approved, shall be the minimum standard for the work to 
which they apply. The procedure for submitting samples of materials for testing or 
approval and the method of marking for identification shall be as laid down by the 
Engineer. The Contractor shall allow in his Tender for such samples and tests, 
including those in connection with his Sub-Contractors work. 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on 
withholding tax on contractual payment section 35(7)(i)(ii) which became effective 
on 1st July 2000. A 3% withholding tax will be applicable to all interim payments 
exceeding Kshs……................……. for work done in respect of building or civil 
works. The contractor shall allow for any costs arising resulting there from in the 
build-up of rates. 

38. Blasting will only be allowed with the express permission of the Architect in writing. 
All blasting operations shall be carried out at the Contractor's sole risk and cost, in 
accordance with any Government regulations in force for the time being, and any 
special regulations laid down by the Architect governing the use and storage of 
explosives. 

39. The National Construction Authority is a state corporation established under the 
national construction authority Act No.14 of 2011. The broad Mandate of the 
Authority is to oversee the construction industry and coordinate its development. 
The National Construction Authority Regulations 2014 with an effective date of 
6thJune 2014, regulation 25, - Allow 0.5% of the tender sum/contract sum for 
construction levy. 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced 
in all contracts for construction services. The tenderer is also drawn to VAT Act Cap 
476 clause 19(9). The tenderer must allow for VAT 1.19 as instructed elsewhere. 

41. The contractor shall allow and pay for all insurance to cover risks and indemnities 
required Items 17 and 18 of the Conditions of contract and also specified in the 
Special Conditions of Contract. 
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BILL NO. 1 - PRELIMINARY ITEMS 
 

 
ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

UNIT  
RATE KES 

AMOUNT  
KES 

1 

 

2 

 

3 

 

4 

 

5 

 

6 

 

7 

 

8 

 

9 

 

 

 

10 

 

11 

 

 

12 

 

 

 

13 

 

14 

 

 

15 

Discrepancies clause  

 

Conditions of sub-contract Agreement clause  

  

Payment’s clause 

 

Site location clause  

 

Scope of Contract Works clause  

 

Extent of the Contractor’s Duties clause  

 

Firm price contract clause  

 

Variation clause  

 

Prime cost and provisional sum clause (insert 

profit and attendance which is a percentage of 

expended PC or provisional sum.) 

 

Bond clause  

 

Government Legislation and Regulations 

clause  

 

Import Duty and Value Added Tax clause 

(Note this clause applies for materials supplied 

only. VAT will also be paid by the sub-

contractor as allowed in the summary page) 

Insurance company Fees clause  

 

Provision of services by the Main contractor 

clause  

 

Samples and Materials Generally clause  

 

  

 

 

 

 

 

 

  

  

SUB-TOTAL CARRIED TO PAGE G-13
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ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

UNIT  
RATE KES 

AMOUNT  
KES 

16 

 

17 

 

18 

 

19 

 

20 

 

21 

 

22 

 

23 

 

 

24 

 

25 

 

26 

 

27 

 

 

28 

 

29 

 

30 

 

Supplies clause  

 

Bills of Quantities clause  

 

Contractor’s Office in Kenya clause  

        

Builder’s Work clause  

  

Setting to work and Regulating system 

clause  

 Identification of plant components clause  

 

Working Drawings clause  

  

Record Drawings (As Installed) and 

Instructions clause  

 

Maintenance Manual clause  

  

Hand over clause  

 

Painting clause  

 

Testing and Inspection – manufactured 

plant clause  

 

Testing and Inspection – Installation clause  

 

Storage of Materials clause  

 

Initial Maintenance clause  

 

 

 

 

 

 

 

 
 
 
 

 
 

  
 
 
 
 
 
 
 
 

  

 

  

SUB-TOTAL CARRIED TO PAGE G-13
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ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

UNIT  
RATE KES 

AMOUNT  
KES 

31 

 

32 

 

33 

34 

35 

36 

 

37 

 

38 

 

39 

 

 

40 

Attendance Upon Tradesmen, etc. (Insert 

percentage only) clause  

Local and other Authorities notices and 

fees clause  

Temporary Works clause  

Patent Rights clause  

Mobilization and Demobilization Clause  

 Extended Preliminaries Clause  

 

Allow for profit and Attendance for the 

above  

 

Amendment to Scope of Sub-contract 

Works  

Clause  

Contractor Obligation and Employers 

Obligation clause  

 

 

 

 

 

 

 

 

 

 

        

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

   SUB-TOTAL CARRIED

TO PAGE G-13
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ITEM  
DESCRIPTION 

 
QTY 

 
UNIT 

UNIT  
RATE KES 

AMOUNT  
KES 

 

 

a) 

 

 

b) 

 

 

c) 

 

 

 

 

 

 

 

 

 

 

 

 
 

Subtotal brought forward from page G-10

 
Subtotal brought forward from page G-11

 

 

Subtotal brought forward from page G-12

 TOTAL FOR PRELIMINARIES

CARRIED FORWARD TO PRICE MAIN SUMMARY Page G-26
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PROPOSED CCTV INSTALLATIONS KCA UNIVERSITY MAIN CAMPUS_BLANK BoQ19092022.xlsx

Item Description Qty Unit Unit Rate KES Amount KES

BILL No 2- CCTV INSTALLATIONS

Supply, install, test and commission the following: -

(PRICE TO BE INCLUSIVE OF  V.A.T) 

1 ADMIN BLOCK

1.1 CAT 6  4 pair 24 AWG SIEMON UTP cable or 
Approved Equivalent complete with white HG PVC 
20mm surface conduits

4 Rolls

1.2 Termination of the Cat 6 UTP cables at both ends 
with RJ 45 

24 No

1.3 Hikvision DS-2DE3A400BW-DE 4 MP ColorVu PTZ 
Camera, Strobe Light & Audio Alarm,262ft IR Range, 
MicroSD, IP66 Outdoor Network Surveillance 
Security Camera complete with Factory Built 
Mounting Brackets

1 No

1.4 Hikvision 8MP DS-2CD2087G2-L 8 MP ColorVu 
Fixed Bullet Network Camera complete with Factory 
build CBS Junction Box

1 No

1.5 Hikvision DS-2CD2387G2-L(U) 8 MP ColorVu Fixed 
Turret Network Camera complete with DS-1280ZJ-
PT6 Junction Box

10 No

1.6 HIKVISION 16-Channel DS-7716NI-I4/16P 
Network Video Recorder (NVR) with with Max 
recording resolution of 12MP, 4 Internal SATA 
Interface Complete with 12TB HDD  complete with 
5TB storage  or APPROVED EQUIVALENT

1 No

1.7 9U metal powder coated high gauge cabinet, glass 
door, 4 twins, 800mm deep, 3 shelves, 4 funs, 
lockable (two spare keys) vertical cable management 
complete with  Vertical 100mm wide Trunking, 3No 
Twin 13A Socket outlets wired as 1 spur circuit to a 
32A 3 Pin Isolator mounted on the trunking 

1 No.

1.8 1.6/3.8kW Single-Phase 100–240V Basic PDU, 14 
Outlets (12 C13 & 2 C19), C20 16A Input, 1U Rack-
Mount as Tripp-lite or Approved equivalent ( To be 
mounted inside Data Cabinets above 

2 No

1.9 27" Samsung LED  screen 1 No

1.10 Category 6 4 pair UTP 1m patch cord as Siemon 12 No

1.11 1.5-KVA Rack Mounted Single Phase in- Single Phase 
out Double Conversion UPS as APC or approved 
equivalent 

1 No

1.12 4.0mm Sqr 3-Core Flexible cable running from the 
DB to the CCTV cabinet complete with HG surface 
mounted white conduit 

50 LM

Total C/F to BILL No. 2 Collection page 
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Item Description Qty Unit Unit Rate KES Amount KES

1.13 Hikvision Network Switch DS-3E1526P-SI Smart 
Managed 24-Port Gigabit PoE Switch, IEEE 
802.3at/af standard for PoE ports, layer 2 
management protocols such as STP/RSTP, VLAN, link 
aggregation, SNMP, QoS, 2No. Gigabit SFP Fiber 
Optic Ports

1 No

2 WELCOME CENTRE

2.1 CAT 6  4 pair 24 AWG SIEMON UTP cable or 
Approved Equivalent complete with white HG PVC 
20mm surface conduits

6 Rolls

2.2 Termination of the Cat 6 UTP cables at both ends 
with RJ 45 

34 No

2.3 Hikvision DS-2DE3A400BW-DE 4 MP ColorVu PTZ 
Camera, Strobe Light & Audio Alarm,262ft IR Range, 
MicroSD, IP66 Outdoor Network Surveillance 
Security Camera complete with Factory Built 
Mounting Brackets

1 No

2.4 Hikvision DS-2CD2387G2-L(U) 8 MP ColorVu Fixed 
Turret Network Camera complete with DS-1280ZJ-
PT6 Junction Box

16 No

2.5 HIKVISION 32-Channel DS-7732NI-I4/32P 
Network Video Recorder (NVR) with Max recording 
resolution of 12MP, 4 Internal SATA Interface 
Complete with 12TB HDD  complete with 5TB 
storage  or APPROVED EQUIVALENT

1 No

2.6 9U metal powder coated high gauge cabinet, glass 
door, 4 twins, 800mm deep, 3 shelves, 4 funs, 
lockable (two spare keys) vertical cable management 
complete with  Vertical 100mm wide Trunking, 3No 
Twin 13A Socket outlets wired as 1 spur circuit to a 
32A 3 Pin Isolator mounted on the trunking 

1 No.

2.7 1.6/3.8kW Single-Phase 100–240V Basic PDU, 14 
Outlets (12 C13 & 2 C19), C20 16A Input, 1U Rack-
Mount as Tripp-lite or Approved equivalent ( To be 
mounted inside Data Cabinets above 

2 No

2.8 27" Samsung LED  screen 1 No

2.9 Category 6 4 pair UTP 1m patch cord as Siemon 12 No

2.10 1.5-KVA Rack Mounted Single Phase in- Single Phase 
out Double Conversion UPS as APC or approved 
equivalent 

1 No

2.11 4.0mm Sqr 3-Core Flexible cable running from the 
DB to the CCTV cabinet complete with HG surface 
mounted white conduit 

45 LM

Total C/F to BILL No. 2 Collection page
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Item Description Qty Unit Unit Rate KES Amount KES

2.12 Hikvision Network Switch DS-3E1526P-SI Smart 
Managed 24-Port Gigabit PoE Switch, IEEE 
802.3at/af standard for PoE ports, layer 2 
management protocols such as STP/RSTP, VLAN, link 
aggregation, SNMP, QoS, 2No. Gigabit SFP Fiber 
Optic Ports

2 No

3 Student Login Tanstile area, Block D & Block E

3.1 CAT 6  4 pair 24 AWG SIEMON UTP cable or 
Approved Equivalent complete with white HG PVC 
20mm surface conduits

3 Rolls

3.2 Termination of the Cat 6 UTP cables at both ends 
with RJ 45 

12 No

3.3 Hikvision 8MP DS-2CD2087G2-L 8 MP ColorVu 
Fixed Bullet Network Camera complete with Factory 
build CBS Junction Box

6 No

3.4 HIKVISION 16-Channel DS-7716NI-I4/16P 
Network Video Recorder (NVR) with Max recording 
resolution of 12MP, 4 Internal SATA Interface 
Complete with 12TB HDD  complete with 5TB 
storage  or APPROVED EQUIVALENT

1 No

                           -   

3.5 9U metal powder coated high gauge cabinet, glass 
door, 4 twins, 800mm deep, 3 shelves, 4 funs, 
lockable (two spare keys) vertical cable management 
complete with  Vertical 100mm wide Trunking, 3No 
Twin 13A Socket outlets wired as 1 spur circuit to a 
32A 3 Pin Isolator mounted on the trunking 

1 No.

3.6 1.6/3.8kW Single-Phase 100–240V Basic PDU, 14 
Outlets (12 C13 & 2 C19), C20 16A Input, 1U Rack-
Mount as Tripp-lite or Approved equivalent ( To be 
mounted inside Data Cabinets above 

2 No

3.7 27" Samsung LED  screen 1 No

3.8 Category 6 4 pair UTP 1m patch cord as Siemon 12 No

3.9 1.5-KVA Rack Mounted Single Phase in- Single Phase 
out Double Conversion UPS as APC or approved 
equivalent 

1 No

3.10 4.0mm Sqr 3-Core Flexible cable running from the 
DB to the CCTV cabinet complete with HG surface 
mounted white conduit 

65 LM

3.11 Hikvision Network Switch DS-3E1526P-SI Smart 
Managed 24-Port Gigabit PoE Switch, IEEE 
802.3at/af standard for PoE ports, layer 2 
management protocols such as STP/RSTP, VLAN, link 
aggregation, SNMP, QoS, 2No. Gigabit SFP Fiber 
Optic Ports

1 No

Total C/F to BILL No. 2 Collection page
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4 TPC Block

4.1 CAT 6  4 pair 24 AWG SIEMON UTP cable or 
Approved Equivalent complete with white HG PVC 
20mm surface conduits

7 Rolls

4.2 Termination of the Cat 6 UTP cables at both ends 
with RJ 45 

32 No

4.3 Hikvision 8MP DS-2CD2087G2-L 8 MP ColorVu 
Fixed Bullet Network Camera complete with Factory 
build CBS Junction Box

3 No

4.4 Hikvision DS-2CD2387G2-L(U) 8 MP ColorVu Fixed 
Turret Network Camera complete with DS-1280ZJ-
PT6 Junction Box

13 No

4.5 HIKVISION 32-Channel DS-7732NI-I4/32P 
Network Video Recorder (NVR) with Max recording 
resolution of 12MP, 4 Internal SATA Interface 
Complete with 12TB HDD  complete with 5TB 
storage  or APPROVED EQUIVALENT

1 No

                           -   

4.6 9U metal powder coated high gauge cabinet, glass 
door, 4 twins, 800mm deep, 3 shelves, 4 funs, 
lockable (two spare keys) vertical cable management 
complete with  Vertical 100mm wide Trunking, 3No 
Twin 13A Socket outlets wired as 1 spur circuit to a 
32A 3 Pin Isolator mounted on the trunking 

1 No.

4.7 1.6/3.8kW Single-Phase 100–240V Basic PDU, 14 
Outlets (12 C13 & 2 C19), C20 16A Input, 1U Rack-
Mount as Tripp-lite or Approved equivalent ( To be 
mounted inside Data Cabinets above 

2 No

4.8 27" Samsung LED  screen 1 No

4.9 Category 6 4 pair UTP 1m patch cord as Siemon 12 No

4.10 1.5-KVA Rack Mounted Single Phase in- Single Phase 
out Double Conversion UPS as APC or approved 
equivalent 

1 No

4.11 4.0mm Sqr 3-Core Flexible cable running from the 
DB to the CCTV cabinet complete with HG surface 
mounted white conduit 

50 LM

4.12 Hikvision Network Switch DS-3E1526P-SI Smart 
Managed 24-Port Gigabit PoE Switch, IEEE 
802.3at/af standard for PoE ports, layer 2 
management protocols such as STP/RSTP, VLAN, link 
aggregation, SNMP, QoS, 2No. Gigabit SFP Fiber 
Optic Ports

2 No

                         -   Total C/F to BILL No. 2 Collection page 
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Item Description Qty Unit Unit Rate KES Amount KES

5 LIBRARY

5.1 CAT 6  4 pair 24 AWG SIEMON UTP cable or 
Approved Equivalent complete with white HG PVC 
20mm surface conduits

24 Rolls

5.2 Termination of the Cat 6 UTP cables at both ends 
with RJ 45 

126 No

5.3 Hikvision 8MP DS-2CD2087G2-L 8 MP ColorVu 
Fixed Bullet Network Camera complete with Factory 
build CBS Junction Box

8 No

5.4 Hikvision DS-2CD2387G2-L(U) 8 MP ColorVu 
Fixed Turret Network Camera complete with DS-
1280ZJ-PT6 Junction Box

55 No

5.5 HIKVISION 32-Channel DS-7732NI-I4/32P 
Network Video Recorder (NVR) with Max recording 
resolution of 12MP, 4 Internal SATA Interface 
Complete with 12TB HDD  complete with 5TB 
storage  or APPROVED EQUIVALENT

3 No

5.6 12U metal powder coated high gauge cabinet, glass 
door, 4 twins, 800mm deep, 3 shelves, 4 funs, 
lockable (two spare keys) vertical cable management 
complete with  Vertical 100mm wide Trunking, 3No 
Twin 13A Socket outlets wired as 1 spur circuit to a 
32A 3 Pin Isolator mounted on the trunking 

1 No.

5.7 1.6/3.8kW Single-Phase 100–240V Basic PDU, 14 
Outlets (12 C13 & 2 C19), C20 16A Input, 1U Rack-
Mount as Tripp-lite or Approved equivalent ( To be 
mounted inside Data Cabinets above 

4 No

5.8 27" Samsung LED  screen 3 No

5.9 Category 6 4 pair UTP 1m patch cord as Siemon 63 No

5.10 1.5-KVA Rack Mounted Single Phase in- Single Phase 
out Double Conversion UPS as APC or approved 
equivalent 

3 No

5.12 4.0mm Sqr 3-Core Flexible cable running from the 
DB to the CCTV cabinet complete with HG surface 
mounted white conduit 

80 LM

5.13 Hikvision Network Switch DS-3E1526P-SI Smart 
Managed 24-Port Gigabit PoE Switch, IEEE 
802.3at/af standard for PoE ports, layer 2 
management protocols such as STP/RSTP, VLAN, link 
aggregation, SNMP, QoS, 2No. Gigabit SFP Fiber 
Optic Ports

4 No

Total C/F to BILL No. 2 Collection page
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Item Description Qty Unit Unit Rate KES Amount KES

6 COMPUTER LABS (J1, J2 & I1)

6.1 CAT 6  4 pair 24 AWG SIEMON UTP cable or 
Approved Equivalent complete with white HG PVC 
20mm surface conduits

6 Rolls

6.2 Termination of the Cat 6 UTP cables at both ends 
with RJ 45 

24 No

6.3 Hikvision DS-2CD2387G2-L(U) 8 MP ColorVu 
Fixed Turret Network Camera complete with DS-
1280ZJ-PT6 Junction Box

12 No

6.4 HIKVISION 16-Channel DS-7716NI-I4/16P 
Network Video Recorder (NVR) with Max recording 
resolution of 12MP, 4 Internal SATA Interface 
Complete with 12TB HDD  complete with 5TB 
storage  or APPROVED EQUIVALENT

1 No

6.5 9U metal powder coated high gauge cabinet, glass 
door, 4 twins, 800mm deep, 3 shelves, 4 funs, 
lockable (two spare keys) vertical cable management 
complete with  Vertical 100mm wide Trunking, 3No 
Twin 13A Socket outlets wired as 1 spur circuit to a 
32A 3 Pin Isolator mounted on the trunking 

1 No.

6.6 1.6/3.8kW Single-Phase 100–240V Basic PDU, 14 
Outlets (12 C13 & 2 C19), C20 16A Input, 1U Rack-
Mount as Tripp-lite or Approved equivalent ( To be 
mounted inside Data Cabinets above 

1 No

6.7 27" Samsung LED  screen 1 No

6.8 Category 6 4 pair UTP 1m patch cord as Siemon 12 No

6.9 1.5-KVA Rack Mounted Single Phase in- Single Phase 
out Double Conversion UPS as APC or approved 
equivalent 

1 No

6.10 4.0mm Sqr 3-Core Flexible cable running from the 
DB to the CCTV cabinet complete with HG surface 
mounted white conduit 

30 LM

6.11 Hikvision Network Switch DS-3E1526P-SI Smart 
Managed 24-Port Gigabit PoE Switch, IEEE 
802.3at/af standard for PoE ports, layer 2 
management protocols such as STP/RSTP, VLAN, link 
aggregation, SNMP, QoS, 2No. Gigabit SFP Fiber 
Optic Ports

1 No

                         -   Total C/F to BILL No. 2 Collection page 
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7 STUDENT CAFÉ

7.1 CAT 6  4 pair 24 AWG SIEMON UTP cable or 
Approved Equivalent complete with white HG PVC 
20mm surface conduits

3 Rolls

7.2 Termination of the Cat 6 UTP cables at both ends 
with RJ 45 

4 No

7.3 Hikvision DS-2CD2387G2-L(U) 8 MP ColorVu 
Fixed Turret Network Camera complete with DS-
1280ZJ-PT6 Junction Box

4 No

7.4 HIKVISION 16-Channel DS-7716NI-I4/16P 
Network Video Recorder (NVR) with Max recording 
resolution of 12MP, 4 Internal SATA Interface 
Complete with 12TB HDD  complete with 5TB 
storage  or APPROVED EQUIVALENT

1 No

7.5 9U metal powder coated high gauge cabinet, glass 
door, 4 twins, 800mm deep, 3 shelves, 4 funs, 
lockable (two spare keys) vertical cable management 
complete with  Vertical 100mm wide Trunking, 3No 
Twin 13A Socket outlets wired as 1 spur circuit to a 
32A 3 Pin Isolator mounted on the trunking 

1 No.

7.6 1.6/3.8kW Single-Phase 100–240V Basic PDU, 14 
Outlets (12 C13 & 2 C19), C20 16A Input, 1U Rack-
Mount as Tripp-lite or Approved equivalent ( To be 
mounted inside Data Cabinets above 

1 No

7.7 27" Samsung LED  screen 1 No

7.8 Category 6 4 pair UTP 1m patch cord as Siemon 4 No

7.9 1.0-KVA Rack Mounted Single Phase in- Single Phase 
out Double Conversion UPS as APC or approved 
equivalent 

1 No

7.10 4.0mm Sqr 3-Core Flexible cable running from the 
DB to the CCTV cabinet complete with HG surface 
mounted white conduit 

45 LM

7.11 Hikvision Network Switch DS-3E1526P-SI Smart 
Managed 24-Port Gigabit PoE Switch, IEEE 
802.3at/af standard for PoE ports, layer 2 
management protocols such as STP/RSTP, VLAN, link 
aggregation, SNMP, QoS, 2No. Gigabit SFP Fiber 
Optic Ports

1 No

Total C/F to BILL No. 2 Collection page 
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8 TUTION COMPLEX

8.1 CAT 6  4 pair 24 AWG SIEMON UTP cable or 
Approved Equivalent complete with white HG PVC 
20mm surface conduits

30 Rolls

8.2 Termination of the Cat 6 UTP cables at both ends 
with RJ 45 

152 No

8.3 Hikvision DS-2CD2387G2-L(U) 8 MP ColorVu 
Fixed Turret Network Camera complete with DS-
1280ZJ-PT6 Junction Box

76 No

8.5 HIKVISION 32-Channel DS-7732NI-I4/32P 
Network Video Recorder (NVR) with Max recording 
resolution of 12MP, 4 Internal SATA Interface 
Complete with 12TB HDD  complete with 5TB 
storage  or APPROVED EQUIVALENT

3 No

8.6 12U metal powder coated high gauge cabinet, glass 
door, 4 twins, 800mm deep, 3 shelves, 4 funs, 
lockable (two spare keys) vertical cable management 
complete with  Vertical 100mm wide Trunking, 3No 
Twin 13A Socket outlets wired as 1 spur circuit to a 
32A 3 Pin Isolator mounted on the trunking 

1 No.

8.7 1.6/3.8kW Single-Phase 100–240V Basic PDU, 14 
Outlets (12 C13 & 2 C19), C20 16A Input, 1U Rack-
Mount as Tripp-lite or Approved equivalent ( To be 
mounted inside Data Cabinets above 

4 No

8.8 27" Samsung LED  screen 3 No

8.9 Category 6 4 pair UTP 1m patch cord as Siemon 63 No

8.10 3-KVA Rack Mounted Single Phase in- Single Phase 
out Double Conversion UPS as APC or approved 
equivalent 

1 No

8.11 6.0mm Sqr 3-Core Flexible cable running from the 
DB to the CCTV cabinet complete with HG surface 
mounted white conduit 

80 LM

8.12 Hikvision Network Switch DS-3E1526P-SI Smart 
Managed 24-Port Gigabit PoE Switch, IEEE 
802.3at/af standard for PoE ports, layer 2 
management protocols such as STP/RSTP, VLAN, link 
aggregation, SNMP, QoS, 2No. Gigabit SFP Fiber 
Optic Ports

4 No

                         -   Total C/F to BILL No. 2 Collection page 
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9 STUDENT CENTRE

9.1 CAT 6  4 pair 24 AWG SIEMON UTP cable or 
Approved Equivalent complete with white HG PVC 
20mm surface conduits

4 Rolls

9.2 Termination of the Cat 6 UTP cables at both ends 
with RJ 45 

18 No

9.3 Hikvision DS-2CD2387G2-L(U) 8 MP ColorVu 
Fixed Turret Network Camera complete with DS-
1280ZJ-PT6 Junction Box

6 No

9.4 Hikvision 8MP DS-2CD2087G2-L 8 MP ColorVu 
Fixed Bullet Network Camera complete with Factory 
build CBS Junction Box

3 No

9.5 HIKVISION 16-Channel DS-7716NI-I4/16P 
Network Video Recorder (NVR) with Max recording 
resolution of 12MP, 4 Internal SATA Interface 
Complete with 12TB HDD  complete with 5TB 
storage  or APPROVED EQUIVALENT

1 No

9.6 9U metal powder coated high gauge cabinet, glass 
door, 4 twins, 800mm deep, 3 shelves, 4 funs, 
lockable (two spare keys) vertical cable management 
complete with  Vertical 100mm wide Trunking, 3No 
Twin 13A Socket outlets wired as 1 spur circuit to a 
32A 3 Pin Isolator mounted on the trunking 

1 No.

9.7 1.6/3.8kW Single-Phase 100–240V Basic PDU, 14 
Outlets (12 C13 & 2 C19), C20 16A Input, 1U Rack-
Mount as Tripp-lite or Approved equivalent ( To be 
mounted inside Data Cabinets above 

1 No

9.8 27" Samsung LED  screen 1 No

9.9 Category 6 4 pair UTP 1m patch cord as Siemon 4 No

9.10 2.0-KVA Rack Mounted Single Phase in- Single Phase 
out Double Conversion UPS as APC or approved 
equivalent 

1 No

9.11 4.0mm Sqr 3-Core Flexible cable running from the 
DB to the CCTV cabinet complete with HG surface 
mounted white conduit 

45 LM

9.12 Hikvision Network Switch DS-3E1526P-SI Smart 
Managed 24-Port Gigabit PoE Switch, IEEE 
802.3at/af standard for PoE ports, layer 2 
management protocols such as STP/RSTP, VLAN, link 
aggregation, SNMP, QoS, 2No. Gigabit SFP Fiber 
Optic Ports

1 No

                         -   Total C/F to BILL No. 2 Collection page 
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10 BOUNDARY Wall

10.1 CAT 6  4 pair 24 AWG SIEMON UTP cable or 
Approved Equivalent complete with white HG PVC 
20mm surface conduits

16 Rolls

10.2 Termination of the Cat 6 UTP cables at both ends 
with RJ 45 

18 No

10.3 Hikvision 8MP DS-2CD2087G2-L 8 MP ColorVu 
Fixed Bullet Network Camera complete with Factory 
build CBS Junction Box

24 No

10.4 HIKVISION 32-Channel DS-7732NI-I4/32P 
Network Video Recorder (NVR) with Max recording 
resolution of 12MP, 4 Internal SATA Interface 
Complete with 12TB HDD  complete with 5TB 
storage  or APPROVED EQUIVALENT

1 No

10.5 9U metal powder coated high gauge cabinet, glass 
door, 4 twins, 800mm deep, 3 shelves, 4 funs, 
lockable (two spare keys) vertical cable management 
complete with  Vertical 100mm wide Trunking, 3No 
Twin 13A Socket outlets wired as 1 spur circuit to a 
32A 3 Pin Isolator mounted on the trunking 

1 No.

10.6 1.6/3.8kW Single-Phase 100–240V Basic PDU, 14 
Outlets (12 C13 & 2 C19), C20 16A Input, 1U Rack-
Mount as Tripp-lite or Approved equivalent ( To be 
mounted inside Data Cabinets above 

1 No

10.7 55" Samsung LED  screen 1 No

10.8 Category 6 4 pair UTP 1m patch cord as Siemon 4 No

10.90 1.0-KVA Rack Mounted Single Phase in- Single Phase 
out Double Conversion UPS as APC or approved 
equivalent 

1 No

10.10 4.0mm Sqr 3-Core Flexible cable running from the 
DB to the CCTV cabinet complete with HG surface 
mounted white conduit 

45 LM

10.11 Hikvision Network Switch DS-3E1526P-SI Smart 
Managed 24-Port Gigabit PoE Switch, IEEE 
802.3at/af standard for PoE ports, layer 2 
management protocols such as STP/RSTP, VLAN, link 
aggregation, SNMP, QoS, 2No. Gigabit SFP Fiber 
Optic Ports

2 No

10.12 Camera R45-R45 P.O.E Injector modules 24 No

                         -   Total C/F to BILL No. 2 Collection page 
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11 OTHER ASSOCIATED ITEMS

11.1 Any other item to complete installation covering all 
accessories/consumable to complete the above 
works.(list on a separate sheet & insert in here)

1 Lot

11.2 Allow sum for attendance to other specialists 1 Lot

11.3 Working drawings for the Entire CCTV network to be 
used during the installation

1 Lot

11.4 Allow for Working Drawings and As installed 
drawings for the Data network, 3 sets of original 
hard copies and soft copy on CD-R &  on 2GB hp 
flash disk in AUTOCAD 2000 format & on P.D.F 
Format.

1 Lot

11.5 Testing and commissioning the whole CCTV network 1 Lot

11.6 Documentation to cover certified CAT6 test results 
and report.

1 Lot

11.7 Allow attendance liaison and statutory compliance as 
per CAK requirements.

1 Lot

11.8 Ditto but profit and attendance 1 Lot

11.9 Allow for training of the personnel on the Item usage 
and operation of CCTV system

1 Lot

11.10 Allow System programming 1 Lot

11.11 Allow for 2 year Warranty 1 Lot

11.12 Allow for 2 year Maintance Contract after end of 
defects Liability Period

1 Sum

11.13 Supply and Install 4 pair Outdoor Black PE OM3  
Singlemode Fiber Optic Cable to link all CCTV 
Network Switches to the NVRs at the Gate. Include 
Excavation, Conduit work burried on the ground and 
backfiling and making good. 

5500 LM

11.14 32U metal powder coated high gauge cabinet, glass 
door, 4 twins, 800mm deep, 5 shelves, 4 funs, 
lockable (two spare keys) vertical cable management 
complete with  Vertical 100mm wide Trunking, 5No 
Twin 13A Socket outlets wired as 1 spur circuit to a 
32A 3 Pin Isolator mounted on the trunking 

1 No.

11.15 Socket outlet power points comprising wiring in 3 

Core 2.5mm
2 

flex PVC copper cables drawn in 20mm Ø 

concealed  HG Steel conduits and Cable tray including all 

conduit accessories but excluding plates

16 No

11.16 13A Standard White Twin switched moulded socket 
outlet plates as Crabtree or approved equivalent as 
follows 

16 No

11.17 250x250x50 Adaptable Boxes to conceal Camera 
POE injectors 

24 No

Total C/F to BILL No. 2 Collection page                          -
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Item Amount in KES

1                              -   

2                              -   

3                              -   

4                              -   

5

                             -   

6                              -   

7                              -   

8                              -   

9                              -   

10                              -   

11                              -   

Description

BILL No 2   COLLECTION PAGE

TOTAL AMOUNT B/F PAGE  G-14…………………………………………

TOTAL AMOUNT B/F PAGE  G-19……………………………………

TOTAL AMOUNT B/F PAGE  G-15……………………………………

TOTAL AMOUNT B/F PAGE  G-16……………………………………

TOTAL AMOUNT B/F PAGE  G-17……………………………………

TOTAL AMOUNT B/F PAGE  G-18……………………………………

Total carried to  Price   summary   Page D-26                            -

TOTAL AMOUNT B/F PAGE  G-20 ………………………………………

TOTAL AMOUNT B/F PAGE  G-21………………………………………

TOTAL AMOUNT B/F PAGE  G-22 ………………………………………

TOTAL AMOUNT B/F PAGE  G-23 ………………………………………

TOTAL AMOUNT B/F PAGE  G-24 ………………………………………
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ITEM No. PRICE SUMMARY PAGE  AMOUNT KES

1 Sub-Contract Preliminaries and General Conditions Brought
Forward From page G-13…………………

2 Total Amount for CCTV WORKS Brought Forward From page G-25
……………………………

3 Contingency Sum 1,000,000.00

WITNESS……………………………………….ADDRESS………………………………..

SIGNATURE OF WITNESS……………………...............  DATE…………………….......

TOTAL AMOUNT FOR CCTV INSTALLATIONS CARRIED FORWARD TO FORM 
OF TENDER

   TOTAL AMOUNT IN  WORDS 
……………………………………...………………………………………………………
………………………………………………………………………………………………
………………………………………………………………………………………………
………………………………………………………………………………………………
………………………………………………………………………………………………
……………………………………….………

TENDERER'S NAME & OFFICIAL STAMP 
……………………………………..………………………………………………………
………………………………………………………………………………………………
………………………………………………..........................................................................
...............................

SIGNATURE ……………………………….  DATE…………………………………

P.I.N  No.……………………………….................................................................
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SECTION H - CONTRACT FORMS 

 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF 

ACCEPTANCE FORM No. 3 - CONTRACT AGREEMENT 

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank 
Guarantee] 

 
FORM No. 5- PERFORMANCE SECURITY [Option 2– 

Performance Bond]  

FORM No. 6 - ADVANCE PAYMENT SECURITY 

FORM No. 7 - RETENTION MONEY SECURITY 
 
 
 
 

H-1



35 

 

 

 

FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not 
successful. Send this Notification to the Tenderer's Authorized Representative named in the Tender 
Information Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill 
Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a 
Procurement-related Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  
 

ii) Address of the successful Tender   
 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 
evaluated price as well as the Tender price as read out. 
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(Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you 
decide to request a debriefing your written request must be made within three (5) Business Days 
of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address 
the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the 
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide the 
debriefing within this period, the Standstill Period shall be extended by five (3) Days after the 
date that the debriefing is provided. If this happens, we will notify you and confirm the date that 
the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 
advise you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, 
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days 
from the date of publication of the Contract Award Notice. 

6. How to make a complaint? 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address 
the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
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Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

c) At this point in the procurement process, you may submit a Procurement-related Complaint 
challenging the decision to award the contract. You do not need to have requested, or received, a 
debriefing before making this complaint. Your complaint must be submitted within the Standstill 
Period and received by us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 
2015 and its Regulations available from the Website www.ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a 
Tender in this tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your 
complaint. 

7. Standstill Period 

 
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 
Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate 
to contact us. On behalf of the Procuring Entity: 
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FORM NO  2:  LETTER OF AWARD 

[letterhead paper of the Procuring Entity] 

[date] 

 
 
 
 
 
 

 
To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] 
[name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by 
accepted by……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of 
Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract 
Forms, of the Tender Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 3: CONTRACTAGREEMENT 
 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of……………………………………………. (hereinafter “the Procuring 
Entity”), of the one part, and of
 (hereinafter “the Contractor”), of the 
other part: 

WHEREAS the Procuring Entity desires that the Works known as should 
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and 
completion of these Works and the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 

a) The Notification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 
this Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and 
to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects there in, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner prescribed 
by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance 
with the Laws of Kenya on the day, month and year specified above. 

 
Signed and sealed by (for the Procuring Entity) 

 

 
Signed and sealed by (for the Contractor). 
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FORM NO. 4 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that   (hereinafter called 

"the Contractor") has entered into Contract No.  dated  with 

(name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution 

of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 
is required. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (in words ),1 such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt 

by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in 

the demand itself or in a separate signed document accompanying or identifying the demand, stating 

that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing 

to prove or to show grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…2, and any demand 

for payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee.” 

....................................................................... 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 
 
 

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 
any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 
extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 5- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank Guarantee in 
stead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insertnameandAddressofProcuringEntity] 

Date:   [Insert date of issue] 

PERFORMANCE BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  

and   ] as Surety (hereinafter 
called “the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called 
“the Procuring Entity”) in the amount of for the payment of which sum well and truly to be made in 
the types and proportions of currencies in which the Contract Price is payable, the Contractor and the 
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

 day of ,20 , for in 
accordance with the documents, plans, specifications, and amendments there to, which to the extent 
here in provided for, are by reference made part here of and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 

faithfully perform the said Contract (including any amendments thereto), then this obligation shall be 
null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and 
declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having 
performed the Procuring Entity's obligations there under, the Surety may promptly remedy the 
default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination by 
the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 
between such Tenderer, and Procuring Entity and make available as work progresses (even though 
there should be a default or a succession of defaults under the Contract or Contracts of completion 
arranged under this paragraph) sufficient funds to pay the cost of completion less the Balance of 
the Contract Price; but not exceeding, including other costs and damages for which the Surety 
may be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of 
the Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring 
Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to 
Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of 
any person or corporation other than the Procuring Entity named here in or the heirs, executors, 
administrators, successors, and assigns of the Procuring Entity. 
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6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety 
has caused these presents to be sealed with his corporate seal duly at tested by the signature of his 
legal representative, this day  of 20 . 

 

SIGNED ON on behalf of  
 

By in the capacity of  
 

In the presence of  
 
 

SIGNED ON on behalf of  
 

By in the capacity of  
 

In the presence of  
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FORM NO. 6 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 
[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring 

Entity] Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has entered into 

Contract No. dated with the Beneficiary, for the execution of                               
(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 
the sum 
  (in words ) is to be made against an advance payment 
guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary 
any sum or sums not exceeding in total an amount of (in words )1 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying or identifying the 
demand, stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the 
Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying 
the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Contractor on its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Contractor as specified in copies of interim statements or payment certificates 
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 
the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, 
less provisional sums, has been certified for payment, oronthe dayof ,2 ,2 whichever is 
earlier. Consequently, any demand for payment under this guarantee must be received by us at this 
office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee. 

 
 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 
1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 
specified in the Contract. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of 
the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 
prior to the expiration date established in the guarantee. 
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FORM NO. 7 – RETENTION MONEY SECURITY 

 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
 [insert reference number of the contract] dated with the Beneficiary, for 
the execution of  [insert name of contract and 
brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 
moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has been 
certified for payment, and payment of [insert the second half of the Retention Money] is to be made 
against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 
any sum or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 
words ])1 upon receipt by us of the Beneficiary's complying demand 
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 
document accompanying or identifying the demand, stating that the Contractor is in breach of its 
obligation(s) under the Contract, without your needing to prove or showgrounds for your demand or 
the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred 
to above has been credited to the Contractor on its account number at ________[insert name and 
address of Applicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any demand for 
payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 
1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that 
in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee 
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